Rev. 12.12.24
BID FORM OF PROPOSAL

Elijah Perry Park Remediation of Triangle Area
NE Ferry and Phillip Street (Block 544, Lot 1), Camden, New Jersey

BID SUBMITTED TO:

Attn: Olivette Simpson, Interim Executive Director
Camden Redevelopment Agency
520 Market Street Suite 1300 | Camden City Hall
Camden, NJ 08101

BID SUBMITTED BY:

The Ambient Group LLC.

2515 Glassboro Cross Keys Rd. Williamstown, NJ 08094

Name and Address of Contractor

Page 1 of 4
Camden Redevelopment Agency, City of Camden, New Jersey
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Rev. 12.12.24
BID FORM OF PROPOSAL

1. Bidder’s Certification. The undersigned Bidder proposes and agrees, if this Bid is accepted, to
enter into an Agreement with CRA to perform all Work as specified or indicated in the Bidding
Documents for the prices and within the times indicated in this Bid and in accordance with the
other terms and conditions of the Bidding Documents,

2. All Work Included in the Bid. The Bidder agrees to furnish and deliver the all goods/services
pursuant to the Contract Documents and made part hereof. The price provided in the Price Form
shall include all equipment, materials, supplies, labor, subcontractor's fees, per diem, overhead,
insurance, profit, taxes, shipping fees, warranties, submittal preparations, conformance with
health and safety protocols, compliance with all regulations and other incidentals required to
complete the Work as described in the Contract Documents.

3. Acceptance of Field Conditions — The Bidder is taken to have inspected the Site prior to
submitting Bid Proposal and is familiar with all current conditions. All exceptions and deviations
from the Specifications must be shown in writing and attached to the Bid Form of Proposal. No
allowance for additional compensation will be considered for failure to comply with this
requirement.

4. Attachments to this Bid. All documents in the Bid Document Checklist are to be submitted with
and made a condition of this Bid. The Bid Document Checklist lists those documentary and
informational forms, certifications, and other documents that the CRA requires each bidder to
submit with the bid. Pursuant to N.J.S.A. 40A:11-23.1, the Bid Document Checklist must be
completed and submitted with the bid. Failure to submit all required documents may result in
rejection of the bid.

[BID DOCUMENT CHECKLIST ON FOLLOWING PAGE)]
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Rev. 12.12.24

BID FORM OF PROPOSAL

Bid Document Checklist - *Acknowledge Submittal with Initials

Documents Provided in the Bid Specifications Initials*
1 | Bid Form of Proposal & Bid Document Checklist _Sc
2 | Pricing Sheet S
3 | Bid Questionnaire with References S
4 | Contractor Equipment/Personnel Certification Sc
5 | Subcontractors List S
6 | Acknowledgement of Receipt of Addenda Sc
7 | Consent To Hold Bid Sco
8 | Mandatory Equal Employment Opportunity Statement Sco
9 | Partnership/Corporate Disclosure Statement Sc
10 | Prevailing Wage Compliance Declaration Sc
11 | Non-Collusion Affidavit Properly Notarized Sc
12 | Disclosure of Investment Activities in Iran Sc
13 | Americans With Disabilities Act of 1990 Language S
14 | Certification of Eligibility to Receive Federal Funds Sc
15 | Business Entity Disclosure Certification Sc
16 | Certification of Non-Involvement in Prohibited Activities in Russia or Belarus Sc
Additional Documents to be Provided by Respondent with Bid Proposal
17 | Bid Guarantee (with Power of Attorney for full amount of Bid Bond) sSc
18 | Consent of Surety (with Power of Attorney for full amount of Bid Price) ScC
19 | Licenses and/or Certifications from Contractor and Sub-contractors Sc
20 | NJ Business Registration Certificate £ C
21 | NJ Business Registration Certificate — Designated Subcontractors Sc
22 | NJ Public Works Contractor Registration Certificate .& C
23 | A-901 License and a Certificate of Public Convenience and Necessity (CPCN) SC

[SIGNATURE ON FOLLOWING PAGE]
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Rev. 12.12.24
BID FORM OF PROPOSAL

5. Bid Submittal. This Bid is submitted by:

The Ambient Group LLC.

Company
208123631 078494331
Federal ID # DUNS #

2515 Glassboro Cross Keys Rd. Williamstown, NJ 08094

Address

Sigrﬁu?e of Authorized A gent

Sergio Cardoso - President

Print Name and Title

1/15/25
Date

856-582-1765 scardoso@ambientgp.com
Telephone Number E-mail Address

6. Exceptions and deviations from the Specifications

The Contractor shall write all exceptions and deviations from the Specification on the lines below
or write “No Exceptions”. Use additional sheets as necessary.

No Exceptions
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PRICING SHEET

Bid
Item

Section
No.

Description

Unit

Bid
Qty.

Unit Price

Item Total

Part 3

General Conditions.

LS

$ 13,500.00

$ 13,500.00

2.02

Excavation and Disposal of Soil
and Vegetation

LS

$ 32,000.00

$ 32,000.00

2A

2.02

Incremental price per ton (over Bid
Item 2 for the handling,
stockpiling, characterization,
excavation, transportation and
disposal of the additional volumes
of material excavated past the
limits of the original excavation at
the direction of the LSRP
(nonhazardous contaminated soils).

TONS

22

$  40.00

$ 880.00

2B

2.02

Incremental price per day (over
Bid Ttem 2) for additional
excavation at the direction of the
LSRP.

DAYS

$ 1,000.00

$ 1,000.00

2C

2.02

Incremental price per ton (over Bid
Item 2) for handling,
characterization, stabilization,
transport, and disposal of
Hazardous Soil (hazardous
contaminated soils).

TONS

22

$ 100.00

$ 2,200.00

2D

2.02

Dewatering of excavation, as
necessary

GALLONS

2,000

$ .40

$ 800.00

2.03

Site Restoration

LS

$ 34,500.00

$ 34,500.00

3A

2.03

Additional Certified Clean Backfill

TONS

18

$ 20.00

$ 360.00

3.05

Traffic and Site Control

LS

$ 3,000.00

$ 3,000.00

2.04

Project Record (As-Built)Drawings

LS

$ 3,000.00

$ 3,000.00

Base Bid Total:

$ 91,240.00

Contingency (20% of Base Bid Total):

$ 18.248.00

Total Bid (Base Bid Total + Contingency)

$ 109,488.00

WRITE AMOUNT OF TOTAL BID AMOUNT IN WORDS:

One hundred nine thousand, four hundred eighty eight dollars and zero cents.

Total amount in words

***Award of Bid Items will be based on availability of funding. CRA reserves the right to award
some, all or none of the tasks as outlined on the Pricing Sheet.***




Rev. 12.12.24

BID QUESTIONNAIRE

ANSWER ALL QUESTIONS AND ATTACH ALL REQUIRED DOCUMENTATION.
FAILURE TO ANSWER ANY QUESTIONS MAY RESULT IN REJECTION OF BID.

WORK EXPERIENCE

1.

Attach to this Questionnaire a list of up to three examples of previous work of similar nature
completed. For each previous work include:

¢ Project Name

»  Owner Name, Address and Telephone

»  Description of the work

+  Contract price, and the value of any additional work (i.e., change orders)

+  Dates of award and completion of the contract

Attach to this Questionnaire a list of all major works under execution at the present time and
those that have not commenced but the Intent has been submitted. For each work include:

= Project description and location

*  Contract amount

+  Dates of start and completion.

Attach to this Questionnaire a list of any liquidated damages or other penalties been imposed
on your organization with an explanation of details identifying the claimant and stating the
grounds asserted by the claimant and stating the disposition of the claim. None

Attach to this Questionnaire a list of any liens, claims or stop work notices been files against
your organization with an explanation of details identifying the claimant and stating the

grounds asserted by the claimant and stating the disposition of the claim. Nonhe

MANPOWER AND EQUIPMENT

5.

Attach to this Questionnaire a list of equipment required for this job, which you now own
(also include the model and year of make).

Attach to this Questionnaire a list of equipment required for this job, which you do not own,
but which you intend to buy, rent, or lease. None

Attach to this Questionnaire a list of permanently employed persons in your organization with
their job titles. On the same list include any additional job positions that may be added for this
work.

Attach to this Questionnaire the qualifications for all Superintendent and Manager who shall
be assigned to execute this Project
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Rev. 12.12.24
BID QUESTIONNAIRE

CORPORATE BANKERS, INSURANCE, AND SURETY

9. Attach to this Questionnaire a list of the names, addresses, and telephone for all corporate
bankers.

10. Attach to this Questionnaire a list of the names, addresses, and telephone for all insurance
agents and insurance companies expected to provide coverages associated with this project.

11. Attach to this Questionnaire a list of the names, addresses, and telephone for all surety
expected to be used with this project.

GENERAL BUSINESS REFERENCES FROM TRADE

12. Attach to this Questionnaire a list of the names, addresses, telephone, and business type for
general business references in the in the building trades.

The undersigned affirms that the contents of this document is accurate, factual and complete to the
best of our knowledge and belief and that this is submitted in good faith upon expressed

undethhat ani false statement may result in the disqualification.

Signammhorized Person

Sergio Cardoso - President

Name & Title

The Ambient Group LLC.

Name of Firm

1/15/25
Date

END OF BID QUESTIONNAIRE
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The Ambient Group, LLC
2515 Glassboro Cross Keys Rd

Williamstown, NJ 08094
P 856-582-1765
F 856-582-2114

www.ambientgp.com

Elijah Perry Park Site Remediation
Camden Redevelopment Agency
Camden, New Jersey

Client: Camden Redevelopment Agency

Contact: Jen Taylor — BRS, City Engineer — Ph: 856-780-0501 Email: jtaylor@brsinc.com
Contract Amount: $572,000.00

Date of Completion: October, 2023

Project description: The project was for the remediation of a three-acre park in Camden, NJ,
due to historic fill contaminated soil. The project included the demolition and removal of all surface
improvements within the project area, including basketball courts, playgrounds, concrete
structures and vegetation. Approximately 4,000 tons of contaminated soil was characterized,
excavated and disposed of offsite. After removal of the contaminated soil, a demarcation barrier
was placed and certified clean fill was imported and placed to a thickness of eight (8) inches
across the excavated area, as a cap.

© 2007-2025 THE AMBIENT GROUP, LLC



The Ambient Group, LLC
2515 Glassboro Cross Keys Rd

Williamstown, NJ 08094
P 856-582-1765
= B F 856-582-2114

www.ambientgp.com

Greenwich Terminals
Publicker Site — Contaminated Soil Management
Philadelphia, Pennsylvania

Client: Greenwich Terminals, LLC

Contact: Michael Fluehr — Ph.: 215-416-4242 Email: mfluehr@holtlogistics.com
Contract Amount: $1,900,000.00

Date of Completion: May, 2023

Project description: The scope of work consisted of stripping and stockpiling of
approximately 4,000 cubic yards of clean fill material, followed by the excavating, screening,
loading and offsite disposal of 34,000 cubic yards of non-hazardous impacted soils. Ambient
provided waste characterization sampling and analysis and secured disposal facility approval
for the material. Following removal of the soil, the area was graded for future use by the client.

© 2007-2025 THE AMBIENT GROUP, LLC



The Ambient Group, LLC
2515 Glassboro Cross Keys Rd

Williamstown, NJ 08094
P 856-582-1765
o F 856-582-2114

www.ambientgp.com

Andujar Park Phase |
Camden Redevelopment Agency
Camden, New Jersey

Client: Camden Redevelopment Agency — Camden, New Jersey

Contact: Alicia Flammia — 856-964-6456 (ext. 6865) - aflammia@brsinc.com

Contract Amount: $56,000.00

Date of Completion: May, 2021

Subcontractors: None

Project description: The scope of work for this project consisted of the removal and closure of
one 10,000 gallon heating oil underground storage tank. Prior to removal the tank was emptied,
ventilated and cleaned by pressure washing with biodegradable cleanser. After removal of the
UST, associated petroleum-contaminated soils were excavated and stockpiled onsite for
disposal. The excavation was backfilled with certified clean fill and the surface restored with
topsoil and seed.

© 2007-2025 THE AMBIENT GROUP, LLC
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Jan. 1st, 2025

EQUIPMENT LIST AM BI ENT'

HEAVY EQUIPMENT

Quantity

Description

1

Caterpillar 317GC Excavator 2022

1

Caterpillar 315 Excavator 2024

Caterpillar 938M Loader 2017

Caterpillar 420 IT Backhoe 2018

Caterpillar D5 Dozer 2019

Caterpillar 279D3 Skidsteer W/Brush Cutter, Forks, Trencher

Caterpillar H120Es Hydraulic Hammer w/Tip

Freightliner 1088D Vac Truck W/Presvac PVB 750 Vacuum Pump

Kenworth T880 Triaxle Dump Truck 2019

Cheetah 20 Ton Tag Trailer 2010

Dual Axle Utility Trailer 2010

Big Tex Dual Axle Utility Trailer 2016

Mil 824 Office Trailer 1999

F150 Utility Truck 2015

F350 Utility Truck 2024

F350 Utility Truck 2021




F350 Utility Truck 2023

Kenworth T880 Roll Off Truck 2024

Core Cut CC1200XL Walk Behind Saw

Rotair D185 Compressor

DCA 25 KVA 3 Phase Isuzu Generator w/ Trailer

Craftsman 3500 Portable Generator

Honda 6500 Portable Generator

Lay Mor Street Sweeper

MBW AP2000 Plate Tamper w/Pad

CAT Excavator Bucket

Krypto Claw w/ 36" Bucket

1yd Hoppers

CAT Backhoe Bucket




EQUIPMENT

Quantity ~ |Description
3 36" Fans
1 Allegro Pneumatic Jet Fan
1 Allegro 9518 - Venturi Blower
2 2" Pumps
1 DeWalt Drill w/bit kit
1 DeWalt Impact Gun
1 3" Diaphragm Pump
1 Garmin Truck Route GPS
1 Jumper Cables
1 20V LI-ION Powerluber (Grease Gun)
1 Shop Vac
2 220v Heaters
1 350 Gallon Water Tank
1 1550 Gallon Water Tank
1 Ryobi Leaf Blower
1 Ryobi Table Grinder
1 2,000 Gallon Diesel AST
1 Morgantown 6" Table Vice
1 Kerosene Torpedo Heater
1 Hand Auger (w/soil sampling attachments)




Back Pack Pump Sprayer

4 110v sump pumps

1 Rae Systems Multi Gas Meter (Confined Space/PID)
1 Electrical Panel Temp. Service Kit

5 6' X 50' Temporary Fence Windscreen

5 Orange Barricades

13 Oversized Parking Barrels

9 Composite Pad ‘

1 4000PSI| Honda Pressure Washer

1 100 Gallon Fuel Transfer Tank and Pump/Nozzle

1 200 Gallon Fuel Transfer Tank and Pump/Nozzle

2 Chop Saw (w/blades)

2 4pt. 1/2" X 8' Cable Swings

3 50' Temp. Light Strings

1 Sawzall (w/blades)

1 Torch Kit

1 Metal Detector

1 HP Page Wide Pro MFP 477 DW Printer/Scanner/Copier

Brother L8900cdw Printer/Scanner/Copier

3" GPIl Water Meter

2" GPIl Water Meter




4 20" Chains

10 50' Rolls of Garden Hose

4 150' Circumference Upright Sprinklers

18 50' Rolls of 2" Fire Hose

2 2" Fire Hose Nozzle

4 Kenwood ProTalk Walkie/Talkie (w/charger stations)
1 NJ Fire Hydrant Key

1 4' Steel Hose Ramp

1 8ft. A-Frame Ladder

Elite MP2501 Welder

Various Concrete Tools

Various Asphalt Tools

Various Mechanics Tools (Sockets, Wrenches, Etc.)

Various Hand Tools (Shovels, Brooms, Rakes, Etc.)




STORAGE UNITS
Quantity  |Description

1 Black Box Storage Trailer

1 50' Storage Trailer

2 20' Box Storage Trailers

1 40' Box Storage Trailer
SUPPLIES

Quantity ~ |Description

4 Fire Extinguishers
2 Petroleum Spill Kits
6 Respirators

24 Tyvek Suits and Nitrile Gloves

6 Extension Cords
6 Power Strips (6 Outlet)
5 Ladders
| 26 10' Portable Chain Link Fence Panels
2 Coolers
1 55 Gallon Drum of Bonding Agent for Stock Pile Odors
2 Folding Tables

10 Folding Chairs




IENT

The Ambient Group, LLC

2515 Glassboro Cross Keys Road
Williamstown, NJ 08094

P 856-582-1765

F 856-582-2114
www.ambientgp.com

Employees

Sergio Cardoso: President

Office — 856-270-8168

Cell — 856-371-0319

Fax — 856-582-2114

Email — scardoso@ambientgp.com

Julian Heal: Vice President
Office - 856-563-8070

Cell - 215-870-5092

Email — jheal@ambientgp.com

Steve Sullivan: Project Manager
Office — 856-582-1765

Cell — 484-744-8570

Email — ssullivan@ambientgp.com

Charles lepson: Project Administrator
Office - 856-583-8042

Cell — 856-419-1004

Email — ciepson@ambientgp.com

Shayne Vena: Office Manager
Office — 856-221-2140

Cell — 856-816-8471

Email — svena@ambientgp.com

Frank Perona: Operator/Site Supervisor
Cell — 609-839-8941
Email - fperona@ambientgp.com

Daron Kolb: Operator/Site Supervisor
Cell — 856-340-3084
Email — dkolb@ambientgp.com

© 2007-2025 THE AMBIENT GROUP, LLC



William Coffee: Laborer/Site Supervisor
Cell — 856-405-5367
Email — wcoffee@ambientgp.com

Rex Mouser: Business Development Manager
Cell — 856-319-2680
Email — rmouser@ambientgp.com

Mike Ritorto: Operator
Cell — 609-805-0389
Email — mritorto@ambientgp.com

lllya Mack: Laborer
Cell — 609-805-0267
Email — imack@ambientgp.com

Franco Carrigan

Cell — 609-579-6348
Email — fcarrigan@ambientgp.com

No additional employees will be hired for this project.

© 2007-2025 THE AMBIENT GROUP, LLC



SERGIO CARDOSO
President

PROFESSIONAL SUMMARY

Mr. Cardoso has approximately 25 years’ experience in the environmental engineering and construction
arena. His expertise is in the management, design and preparation of construction documents as well
as the management of environmental remediation and construction projects. Mr. Cardoso has
managed a wide variety of projects including environmental remediations, environmental site
investigations, building surveys for the presence of environmental contaminants and sub-surface
evaluation for soil contaminants as well as general construction projects. In addition, Mr. Cardoso has
provided contractor oversight services for a variety of clients including, The State of New Jersey, The
City of Philadelphia and The Chester County Housing Authority as well as numerous municipalities.
Through his work on construction and remediation projects he has gained valuable insight on the
management of waste streams with local and out of state disposal facilities. Mr. Cardoso's diverse
project experience affords him the ability to interface effectively on a wide range of projects including
Architectural, Mechanical and Civil Engineering disciplines. Additional responsibilities and experiences
include business development, sales and marketing, and all other aspects of running a business.

Environmental Remediation

Mr. Cardoso has managed numerous soil remediation and underground storage tank removal
projects at institutional, industrial, commercial, and residential properties throughout northeast region.
From inception to completion, Mr. Cardoso is involved in nearly every aspect of projects. Primary
responsibilities include project oversight, meetings, problem solving, invoicing and overall budget
management.

e The Harrison Avenue Landfill Closure, Camden, NJ — Mr. Cardoso served as the lead
program manager for the closure of the Harrison Avenue Landfill (HAL), in Camden, NJ. The
project was completed for the Camden Redevelopment Authority, and was the initial phase of
construction of the new Salvation Army Kroc Center located adjacent to the HAL. The HAL is
an approximately 85-acre site located at the corner of Harrison Avenue and East State Street
in Camden, New Jersey. The scope of work included the excavation, loading and transporting
of approximately 200,000 cubic yards of unrestricted use and 20,000 cubic yards of restricted
use dredge material from the Palmyra Confined Disposal Facility site to the Harrison Avenue
Landfill. The major tasks included mining of dredge material and/or native soil, loading of the
mined material onto dump trucks for transport to the HAL; site preparation, which included
clearing, grubbing and chipping trees, receiving delivery of dredge material from the CDF
site, and placement of dredge material into the applicable stockpile area and management of
the stockpile areas.



Former RCA Nipper Building, Camden, New Jersey - Mr. Cardoso served as the project
manager for the environmental remediation of this former industrial facility. The project
included No. 2 and No. 6 heating oil underground storage tank removals, soil excavation and
disposal, and groundwater remediation. The contaminants discovered in the soil included very
high levels of Polychlorinated biphenyls (PCB's) and Trichloroethene (TCE). As a result of the
high concentrations of contaminants this project offered unique challenges relative to treating
and disposing of the hazardous soil and groundwater. Hydrogen Release Compound (HRC)
was introduced to the soil/groundwater interface as a remedial alternative to the remaining on-
site TCE contaminated groundwater. In addition, this project presented logistical challenges
due to the on-going building renovation and the high profile nature of the project. The project
was completed within the stringent deadline and the final cost was below forecasted budget.

Curtiss Wright Facility, Fairfield, New Jersey - Mr. Cardoso served as project manager for a
soil remediation project at this former aircraft parts manufacturing facility. As a result of the
former function of this facility the subsurface soils were impacted with Polychlorinated
biphenyls (PCB's) and Trichloroethene (TCE) as well as other solvent related compounds and
metals. The impacted area of concern was located inside the building. As such, constant
respiratory protection, ventilation and monitoring controls were utilized. This project presented
unique challenges mostly because of work area constraints. Various pieces of heavy
equipment were utilized to remove the floor, excavate the soil and stockpile the materials
outside the building. Upon completion of the excavation the contaminated soil, which had been
segregated according to its hazardous or non-hazardous classification, was disposed off-site at
state approved facilities accordingly, and the site was restored.

Domestic Violence Center of Chester County, West Chester, Pennsylvania - Mr. Cardoso
served as the project manager and project designer for the environmental remediation and
building renovation of this facility. The purpose of this project was to completely remove and
dispose of all asbestos containing materials and remediate all lead-based painted materials. In
addition the project included the complete renovation of the facility interior as well as exterior.
Mr. Cardoso prepared plans and specifications for this project which included asbestos and
lead-based paint abatement, roof replacement, window and door replacement, drywall
enclosures, heating system upgrade along with many other building system component
renovation and replacement. Mr. Cardoso was responsible for enforcing contractors schedule,
approving all replacement material submittals and maintaining the project within budget.

Private Residence, Florence, New Jersey - Mr. Cardoso served as the project manager for
the removal of seven underground storage tanks. Upon removal of the tanks impacted soils
were discovered. As such, impacted soils were excavated and disposed off site at a state
approved recycling facility. Subsequent to the excavation and confirmatory sample collection
the excavation was backfilled with certified clean fill. The site was restored in accordance with
Jocal and county requirements. Restoration services included the installation of a new concrete
driveway and walkway, new topsoil and seed. Although there was no evidence of an impact to
groundwater, the site was relatively close a public water supply well and water testing was
required to be performed.  Monitoring wells were installed and testing was performed in
accordance with New Jersey Department of Environmental Protection requirements.



Phase | Environmental Site Assessments and Phase Il Site Investigations

Mr. Cardoso has performed numerous Phase | Environmental Site Assessments and Phase Il Site
Investigations of commercial, residential, and industrial properties located throughout the northeast
region. Assessment responsibilities include site inspection, conducting asbestos surveys, hazardous
materials surveys, background database searches, file reviews, historical reference research, chain-
of-title searches, report preparation and submission. Phase Il Site Investigations included soil boring
investigations, test pits, sampling of temporary groundwater wells, and monthly, quarterly, and annual
monitoring of groundwater permanent monitoring wells.

e Redevelopment Authority of the City of Philadelphia, Philadelphia, Pennsylvania - Mr.
Cardoso has served as the project manager for numerous environmental and demolition
projects performed throughout the City of Philadelphia. Projects typically consist of entire city
blocks, which are deemed to be demolished. A typical project involved performing a Phase |
environmental assessment including comprehensive asbestos containing building material
(ACBM) investigation. Once the assessment is completed, a remedial work plan is prepared for
each individual building and distributed to contractors for bid solicitation. Mr. Cardoso remained
as the city's representative throughout the abatement and demolition process in order to
maintain quality assurance, resolve unforeseen issues and approve contractor's payment.

e CCHA 57 Phase | Sites — Mr. Cardoso was the Project Manager, responsible for the
implementation of fifty-seven Phase | Environmental Site Assessments for the Chester
County Housing Authority. The sites consisted of both occupied and unoccupied lands of
varying size. The ESA included evaluation for both ASTM recognized environmental
conditions and potential asbestos containing materials when structures were encountered.
The Phase | ESA was completed on time and on budget.

¢« Remington & Vernick Engineers, Haddonfield, New Jersey - Mr. Cardoso continues served
as the Project Manager for various environmental site investigations undertaken throughout the
State of New Jersey. Conducted in conformance with NJDEP requirements, past projects have
included evaluations pertaining to the disposition of underground and aboveground storage
tanks, asbestos-containing materials and lead-based paint. Typically these projects require the
utilization of heavy construction equipment for test pit excavation, and usually require
demolition, replacement of overburden and disposal of waste materials. Mr. Cardoso's
responsibility included site safety, crew supervision, excavation, overburden replacement,
development of sampling protocols and report preparation.

¢ Housing Authority of Chester County, West Chester, Pennsylvania - Mr. Cardoso served
as the project manager for a Phase | environmental assessment of two county owned facilities.
As a result of the Phase | environmental assessment one of the facilities required a Phase Il
environmental assessment and the removal of an underground storage tank. During the course
of removing the underground storage tank contaminated soil was encountered. The
contaminated soil was removed until clean uncontaminated soil was encountered. The
contaminated soils waste stream was managed and disposed of under local and state
regulations. This was a full service environmental project, from the Phase | environmental
assessment to all necessary environmental remediation, in order to give the client an
environmentally clean property for future development.



Asbestos and Lead Based Paint and Hazardous Materials

Mr. Cardoso has performed numerous Asbestos and Lead Based Paint and Hazardous Materials
Investigations located throughout the northeast region. Projects typically involved developing the
sampling strategy, performing the sampling and developing a user friendly report based upon the
laboratory analysis of the materials.

e Con Edison of New York, Inc., White Plains, New York - Mr. Cardoso was the Project
Manager for a multi-facility asbestos-containing material and lead-based paint investigation
conducted for Con Edison at their White Plains Sub-Station and affiliated Service Centers in
New York State. The constraints of this project were especially challenging in that the Sub-
Station had to remain on-line during the investigation. Mr. Cardoso developed the sampling
plan for the project in accordance with applicable State and Federal regulations. Subsequent to
the survey, Mr. Cardoso prepared the reports and management plans for all four facilities
utilizing a custom CAD software system. The project was conducted within the client's specified
time frame and under budget.

« Smithsonian National Museum of Natural History, Washington, DC - Mr. Cardoso was the
Project Manager for a comprehensive inspection for the presence of asbestos containing
building materials (ACBM) in the Smithsonian National Museum of Natural History. Anticipating
a major renovation of the HVAC and mechanical systems of the facility, Mr. Cardoso lead a
team of licensed building inspectors through a comprehensive evaluation of the building with
the intent of ascertaining the location and condition of suspect ACBM and evaluating the
potential impact of same on the proposed multi-million dollar renovation. Subsequent to the
assessment, Mr. Cardoso correlated all survey information with the laboratory data for use in
the preparation of a comprehensive abatement design plan. Asbestos abatement plans and
specifications were prepared in the Smithsonian National Museum of Natural History's required
format.

¢ Sunshine Biscuits, Inc., Nationwide - Mr. Cardoso was responsible for the preparation of
reports and plans associated with asbestos-containing material investigations for various
facilities throughout the country. Reports and drawings were created utilizing a custom CAD
software system. Project included the conversion and transfer of existing CAD drawing files to
fit a format required by the client. All of the reports were exported into the Microsoft Access
format for client manipulation. All of the reports and plans are revised periodically.

CERTIFICATIONS

OSHA 40 Hour Hazardous Waste Operations Certification - 29 CFR 1910.120 (e)
Asbestos Project Inspector Certification - New Jersey

Lead Hazard and Abatement Certification - EPA/HUD, Maryland

Licensed XRF Spectrum Analyzer Operator

EDUCATION

Philadelphia College of Art, 1988
Associate of Architectural Design, Design Institute, 1986



JULIAN T. HEAL
Vice President

PROFESSIONAL SUMMARY

Mr. Heal has approximately 14 years of experience in the environmental consulting arena, with extensive
experience providing management and oversight of environmental remediation projects, conducting
hazardous materials surveys, Phase | and Phase Il Environmental Site Assessments, soil and
groundwater sampling, remediation system operation and maintenance, and fisheries and aquatic
sciences.

Environmental Remediation

Mr. Heal has managed numerous soil remediation and underground storage tank removal projects at
industrial, commercial, and residential properties throughout Pennsylvania, New Jersey and New York.
Mr. Heal is involved in the technical aspects of projects and is responsible for completing jobs within
budget, including coordinating staffing, equipment and materials. Additional responsibilities include
preparation of project submittals, such as site specific work plans, material handling plans, site security
plans, site specific health and safety plans, project status reports and daily activity reports.

e The Harrison Avenue Landfill Closure, Camden, NJ — Mr. Heal served as a project manager
for the closure of the Harrison Avenue Landfill (HAL), in Camden, NJ. The project was completed
for the Camden Redevelopment Authority, and was the initial phase of construction of the new
Salvation Army Kroc Center located adjacent to the HAL. The HAL is an approximately 85-acre
site located at the corner of Harrison Avenue and East State Street in Camden, New Jersey. The
scope of work included the excavation, loading and transporting of approximately 200,000 cubic
yards of unrestricted use and 20,000 cubic yards of restricted use dredge material from the
Palmyra Confined Disposal Facility site to the Harrison Avenue Landfill. The major tasks included
mining of dredge material and/or native soil, loading of the mined material onto dump trucks for
transport to the HAL; site preparation, which included clearing, grubbing and chipping trees,
receiving delivery of dredge material from the CDF site, and placement of dredge material into the
applicable stockpile area and management of the stockpile areas.

e Elizabeth Academic School, Elizabeth, NJ - Mr. Heal served as a project manager for the early
site preparation for the construction of the new Elizabeth Academic School. This project was
completed for the New Jersey Schools Development Authority and included clearing and
grubbing, demolition of subsurface footings and foundations, removal of an underground storage
tank, remediation of contaminated and unsuitable soils and backfilling, compaction and grading of
the site. Approximately 16,000 cubic yards of contaminated and unsuitable soil was excavated,
loaded and disposed of at an approved facility. Approximately 2,000 cubic yards of certified clean
fill was imported to the site for backfill and construction of the clean soil cap. The site was
compacted and graded to the specifications utilizing crushed stone and portions of the site were
restored by hydroseeding.



e Washington College, Chestertown, MD - Mr. Heal served as a project manager for the
remediation of this former fuel storage facility. This project included the remediation of
contaminated soil, dewatering and treatment of impacted groundwater, construction of a clean
soil cap, and restoration the site. Much of the excavation occurred below the groundwater table,
which necessitated dewatering and blending of the contaminated soil with sawdust to make it
suitable for shipping. Approximately 13,000 cubic yards of contaminated soil was excavated,
loaded and disposed of at an approved facility. Approximately 20,000 cubic yards of certified
clean fill and topsoil was imported to the site for backfill and construction of the clean soil cap.
The site was compacted and finely graded to the specifications, topsoil was installed and the site
was restored by hydroseeding.

Phase | Environmental Site Assessments

Mr. Heal has performed numerous Phase | Environmental Site Assessments of commercial, residential,
and industrial properties located in Pennsylvania, New Jersey, New York, Massachusetts, Texas,
Louisiana and lllinois. Assessment responsibilities include site inspection, conducting asbestos surveys,
hazardous materials surveys, background database searches, file reviews, historical reference research,
chain-of-title searches, report preparation and submission.

e Commercial Property, Chester County, PA - Mr. Heal performed a Phase | ESA of a large
commercial facility, which contained multiple office spaces, warehouse areas and loading docks.
The property consisted of approximately 45 acres and contained a 200,000 square feet flex-use
building with multiple tenants.

¢ Southern Air, Dallas, TX — Mr. Heal performed a Phase | ESA of the Southern Air Facility,
located in Dallas, TX. The Property consisted of multiple building on approximately 2 acres
located within the Dallas Airport and included multiple buildings which served as equipment and
vehicle maintenance, in support of airport operations.

o Industrial Manufacturing Facility, Wilmington, MA — Mr. Heal performed a Phase | ESA and
limited industrial compliance survey of an industrial facility, which manufactures medical
prosthetic implants (artifical knees, hip replacements etc.) The basic operations consisted of
pressing and machining stock metal materials, including titanium, stainless steel, zirconium,
cobalt and molybdenum alloys into finished products sold to their customers.

e Multiple Lots, Houston, TX - Mr. Heal performed a Phase | ESA of a large tracts of land near

Houston, TX. The property contained multiple lots which totaled over 100 acres with varying uses,
including vacant, commercial and residential.

Phase Il Investigations

Mr. Heal has conducted numerous Phase Il Subsurface Investigations which have included soil boring
investigations, test pits, sampling of temporary groundwater wells, and monthly, quarterly, and annual
monitoring of groundwater permanent monitoring wells in Pennsylvania, New Jersey and New York.



o Industrial Facility, Glens Falls, NY - Mr. Heal performed a Phase Il investigation of a industrial
manufacturing facility which has been in continuous operation as a silver refiner and fabricator for
nearly 150 years. The investigation took place over several days at multiple properties and
consisted of soil sampling utilizing heavy equipment to advance test pits, a geoprobe
investigation, groundwater sampling of existing monitoring wells and sampling of facility discharge
points and lagoons.

e Public Works Facility, Magnolia, NJ - This project consisted of multiple tasks and phases,
including: remediation of impacted soils in a former drum storage area, investigation of possible
additional sources of contamination, subsurface utility investigation, post excavation soil
sampling, closure and installation of monitoring wells, delineation of groundwater contamination
by utilizing a geoprobe, preparing a remedial action report, preparing a classification exception
area (CEA) proposal and quarterly groundwater monitoring.

Fisheries and Aquatic Science

e Provided field support for Clean Water Act 316(a) variance for thermal discharge of an electric
power generating facility in western Pennsylvania.

e Conducted field research and laboratory analysis in support of a yellow perch recruitment
research project at the Lake Michigan Fisheries Research Station, Michigan City, Indiana.

e Performed field research for a migratory finfish survey in the New York harbor.

CERTIFICATIONS

OSHA Hazardous Waste Site Worker
NJDEP UST Closure License

EDUCATION

Bachelor of Science in Ecology
Juniata College, Huntingdon, PA — 1996



Charles E. lepson
Project Administrator

PROFESSIONAL SUMMARY

Mr. lepson has approximately 9 years of experience in the environmental consulting
arena, with extensive experience providing management and oversight of environmental
remediation and demolition projects.

Project Experience

Mr. lepson has worked on and overseen numerous soil remediation, underground
storage tank removal and demolition projects at industrial, commercial, and residential
properties throughout Pennsylvania, New Jersey and Virginia. Mr. lepson is involved in
the technical aspects of projects and is responsible for completing jobs within budget,
including coordinating staffing, equipment and materials. Additional responsibilities
include preparation of project bids, certified payroll, SED and DOT compliance forms,
project status reports, and daily activity reports.

e The Harrison Avenue Landfill Closure, Camden, NJ — Mr. lepson served as a
project administrator for the closure of the Harrison Avenue Landfill (HAL), in
Camden, NJ. The project was completed for the Camden Redevelopment
Agency, and was the initial phase of construction of the new Salvation Army Kroc
Center located adjacent to the HAL. The HAL is an approximately 85-acre site
located at the corner of Harrison Avenue and East State Street in Camden, New
Jersey. The scope of work included the excavation, loading and transporting of
approximately 200,000 cubic yards of unrestricted use and 20,000 cubic yards of
restricted use dredge material from the Palmyra Confined Disposal Facility site to
the Harrison Avenue Landfill. The major tasks included mining of dredge material
and/or native soil, loading of the mined material onto dump trucks for transport to
the HAL; site preparation, which included clearing, grubbing and chipping trees,
receiving delivery of dredge material from the CDF site, and placement of dredge
material into the applicable stockpile area and management of the stockpile
areas.

e Elizabeth Academic School, Elizabeth, NJ - Mr. lepson served as project
administration for the early site preparation for the construction of the new
Elizabeth Academic School. This project was completed for the New Jersey
Schools Development Authority and included clearing and grubbing, demolition



of subsurface footings and foundations, removal of an underground storage tank,
remediation of contaminated and unsuitable soils and backfilling, compaction and
grading of the site. Approximately 16,000 cubic yards of contaminated and
unsuitable soil was excavated, loaded and disposed of at an approved facility.
Approximately 2,000 cubic yards of certified clean fill was imported to the site for
backfill and construction of the clean soil cap. The site was compacted and
graded to the specifications utilizing crushed stone and portions of the site were
restored by hydroseeding.

e Washington College, Chestertown, MD - Mr. lepson served as project
administration for the remediation of this former fuel storage facility. This project
included the remediation of contaminated soil, dewatering and treatment of
impacted groundwater, construction of a clean soil cap, and restoration the site.
Much of the excavation occurred below the groundwater table, which
necessitated dewatering and blending of the contaminated soil with sawdust to
make it suitable for shipping. Approximately 13,000 cubic yards of contaminated
soil was excavated, loaded and disposed of at an approved facility.
Approximately 20,000 cubic yards of certified clean fill and topsoil was imported
to the site for backfill and construction of the clean soil cap. The site was
compacted and finely graded to the specifications, topsoil was installed and the
site was restored by hydro-seeding.

o Demolition of the former EA Porter Building, Randolph, NJ — Mr. lepson
served as the project administrator for the demolition of the former EA Porter
Building. This project included the demolition of a 50,000 sf two story building.
The site was a former manufacturing facility and the concrete block walls and
concrete floor slabs were impacted with PCBs from the historic operations. The
concrete and masonry was characterized and shipped to an approved facility for
proper disposal. Approximately 3,000 tons of impacted concrete was properly
disposed of off- site. Following the demolition, the site was graded and seeded.

CERTIFICATIONS

OSHA 30 Hour Construction Safety and Health
OSHA 10 Hour Construction Safety and Health
First Aid and CPR

EDUCATION

Bachelor of Science in Psychology
William Paterson College Wayne, NJ — 1996



William Coffee

Laborer
Site Supervisor

PROFESSIONAL SUMMARY

Mr. Coffee has approximately 20 years of relevant construction experience with 14
years in the environmental arena. Experience includes laboring, equipment operating,
confined space work and performing site supervisor duties on projects involving
earthwork, soil remediation, UST removals, and demolition. Mr. Coffee is involved in
onsite day to day operations, estimating and bidding.

Project Experience

Mr. Coffee has worked on numerous soil remediation, underground storage tank
removal and demolition projects at industrial, commercial, and residential properties
throughout Pennsylvania, Maryland, New Jersey, New York and Virginia.

Everlon Building, Erma, NJ — Mr. Coffee served as a laborer and part time
equipment operator for the demolition and remediation of impacted soils and
PCB concrete at the former Everlon building at the Cape May airport. The
project consisted of the dismantlement of the 20,000 sq. ft. main warehouse and
separate boiler room. The scope of work included removal existing buildings,
footings, utility trenches, contaminated soil, contaminated PCB concrete,
dewatering and restoration of grade to existing.

Demolition of the former EA Porter Building, Randolph, NJ — Mr. Coffee
served as a laborer and part time equipment operator and for the demolition of
the former EA Porter Building. This project included the demolition of a 50,000
sf two story building. The site was a former manufacturing facility and the
concrete block walls and concrete floor slabs were impacted with PCBs from the
historic operations. The concrete and masonry was characterized and shipped
to an approved facility for proper disposal. Approximately 3,000 tons of
impacted concrete was properly disposed of off-site. Following the demolition,
the site was graded and seeded.



The Harrison Avenue Landfill Closure, Camden, NJ — Mr. Coffee served as a
laborer for the closure of the Harrison Avenue Landfill (HAL), in Camden, NJ.
The project was completed for the Camden Redevelopment Authority, and was
the initial phase of construction of the new Salvation Army Kroc Center located
adjacent to the HAL. The HAL is an approximately 85-acre site located at the
corner of Harrison Avenue and East State Street in Camden, New Jersey. The
scope of work included the excavation, loading and transporting of approximately
200,000 cubic yards of unrestricted use and 20,000 cubic yards of restricted use
dredge material from the Palmyra Confined Disposal Facility site to the Harrison
Avenue Landfill. The major tasks included mining of dredge material and/or
native soil, loading of the mined material onto dump trucks for transport to the
HAL; site preparation, which included clearing, grubbing and chipping trees,
receiving delivery of dredge material from the CDF site, and placement of dredge
material into the applicable stockpile area and management of the stockpile
areas.

Elizabeth Academic School, Elizabeth, NJ - Mr. Coffee served as a laborer for
the early site preparation for the construction of the new Elizabeth Academic
School. This project was completed for the New Jersey Schools Development
Authority and included clearing and grubbing, demolition of subsurface footings
and foundations, removal of an underground storage tank, remediation of
contaminated and unsuitable soils and backfilling, compaction and grading of the
site. Approximately 16,000 cubic yards of contaminated and unsuitable soil was
excavated, loaded and disposed of at an approved facility. Approximately 2,000
cubic yards of certified clean fill was imported to the site for backfill and
construction of the clean soil cap. The site was compacted and graded to the
specifications utilizing crushed stone and portions of the site were restored by
hydroseeding.

Washington College, Chestertown, MD - Mr. Coffee served as a laborer for the
remediation of this former fuel storage facility. This project included the
remediation of contaminated soil, dewatering and treatment of impacted
groundwater, construction of a clean soil cap, and restoration the site. Much of
the excavation occurred below the groundwater table, which necessitated
dewatering and blending of the contaminated soil with sawdust to make it
suitable for shipping. Approximately 13,000 cubic yards of contaminated soil was
excavated, loaded and disposed of at an approved facility. Approximately 20,000
cubic yards of certified clean fill and topsoil was imported to the site for backfill
and construction of the clean soil cap. The site was compacted and finely graded
to the specifications, topsoil was installed and the site was restored by
hydroseeding.



Conrail and Spectraserve, South Amboy, NJ - Mr. Coffee served as the site
supervisor and laborer for the remediation former Conrail and Spectraserve
properties within the Radford Ferry Road and Ferry Terminal site in the City of
South Amboy. The site consisted of approximately 36 acres. The scope of work
included clearing the site of vegetation; installation of soil and sediment erosion
control measures; excavation, loading and disposal of impacted soil, including
hazardous and non-hazardous soil; excavation loading and disposal of surficial
concrete, block, tires railroad ties and other debris; importing, installation and
compaction of certified clean backfill.

Harrison Elementary School, Harrison, NJ - Mr. Coffee served as a laborer for
the excavation and disposal of impacted soil and surficial asphalt, brick, and
concrete. In addition, clean backfill was imported and installed. Temporary
shoring (trench box) was installed as needed to facilitate excavation. The use of
the trench box support system helped prevent the sidewalk from collapsing and
projected adjacent sidewalks, roadways, and utilities. This project was conducted
through two stages. The first stage focused on the excavation of the north half of
the site. The second stage dealt with the southern half of the site.

ABC Barrel Site Remediation, Camden, NJ - Mr. Coffee served a laborer for
the installation and removal of temporary erosion and sediment controls; field
engineering; remedial excavations; interim landfill closure; soil disposal and
waste management; chain-link fence construction; and landscape stabilization
with top soil and grass seed. Remedial excavation consisted of removal of
approximately 11,500 cubic yards of historic fill, petroleum and solvent impacted
soil from the ABC Barrel site, and transport of the material to the Harrison
Avenue Landfill for use as interim landfill cover. Site restoration consisted of the
placement and compaction of certified clean fill, installation of new fencing,
topsoil and seeding.

Phoenix Park Phase Il, Camden, NJ - Mr. Coffee served as a laborer for the
excavation, loading and disposal of radioactive soil; excavation loading and
disposal of non-hazardous historic fill impacted soil; excavation loading and
disposal of surficial asphalt, brick and concrete. There are numerous elements to
the park, including, a kayak ramp, previous paver observation area, wildflower
meadows, high and low marsh, an armored shoreline, as well as new fencing
and paving for the access road. The project was completed in two stages, with
the excavation of the radioactive soils, followed by remediation of the historic fill
and subsequent construction of the park features.



CERTIFICATIONS

OSHA 40 Hour Hazwoper
Confined Space Entry
Aerial Lift Operator Safety Course

EDUCATION



Daron M. Kolb

Equipment Operator
Site Supervisor

PROFESSIONAL SUMMARY

Mr. Kolb has approximately 35 years of relevant construction experience with 14 years
in the environmental arena. Experience includes both heavy equipment operator and
site supervisor on projects involving earthwork, soil remediation and demolition. Mr.
Kolb is involved in onsite day to day operations including demolition, asphalt removal
and installation, roadway sub-grade and final grade, storm water pipe installation and
removal of impacted hazardous soils.

Project Experience

Mr. Kolb has worked on numerous soil remediation, underground storage tank removal
and demolition projects at industrial, commercial, and residential properties throughout
Pennsylvania, Maryland, New Jersey, New York and Virginia.

e Everlon Building, Erma, NJ — Mr. Kolb served as an equipment operator and
site supervisor for the demolition and remediation of impacted soils and PCB
concrete at the former Everlon building at the Cape May airport. The project
consisted of the dismantlement of the 20,000 sq. ft. main warehouse and
separate boiler room. The scope of work included removal existing buildings,
footings, utility trenches, contaminated soil, contaminated PCB concrete,
dewatering and restoration of grade to existing.

¢ Demolition of the former EA Porter Building, Randolph, NJ — Mr. Kolb served
as an equipment operator and site supervisor for the demolition of the former EA
Porter Building. This project included the demolition of a 50,000 sf two story
building. The site was a former manufacturing facility and the concrete block
walls and concrete floor slabs were impacted with PCBs from the historic
operations. The concrete and masonry was characterized and shipped to an
approved facility for proper disposal. Approximately 3,000 tons of impacted
concrete was properly disposed of off-site. Following the demolition, the site was
graded and seeded.



The Harrison Avenue Landfill Closure, Camden, NJ — Mr. Kolb served as the
site supervisor for the closure of the Harrison Avenue Landfill (HAL), in Camden,
NJ. The project was completed for the Camden Redevelopment Authority, and
was the initial phase of construction of the new Salvation Army Kroc Center
located adjacent to the HAL. The HAL is an approximately 85-acre site located at
the corner of Harrison Avenue and East State Street in Camden, New Jersey.
The scope of work included the excavation, loading and transporting of
approximately 200,000 cubic yards of unrestricted use and 20,000 cubic yards of
restricted use dredge material from the Palmyra Confined Disposal Facility site to
the Harrison Avenue Landfill. The major tasks included mining of dredge material
and/or native soil, loading of the mined material onto dump trucks for transport to
the HAL; site preparation, which included clearing, grubbing and chipping trees,
receiving delivery of dredge material from the CDF site, and placement of dredge
material into the applicable stockpile area and management of the stockpile
areas.

Elizabeth Academic School, Elizabeth, NJ - Mr. Kolb served as the site
supervisor for the early site preparation for the construction of the new Elizabeth
Academic School. This project was completed for the New Jersey Schools
Development Authority and included clearing and grubbing, demolition of
subsurface footings and foundations, removal of an underground storage tank,
remediation of contaminated and unsuitable soils and backfilling, compaction and
grading of the site. Approximately 16,000 cubic yards of contaminated and
unsuitable soil was excavated, loaded and disposed of at an approved facility.
Approximately 2,000 cubic yards of certified clean fill was imported to the site for
backfill and construction of the clean soil cap. The site was compacted and
graded to the specifications utilizing crushed stone and portions of the site were
restored by hydroseeding.

Washington College, Chestertown, MD - Mr. Kolb served as an site supervisor
for the remediation of this former fuel storage facility. This project included the
remediation of contaminated soil, dewatering and treatment of impacted
groundwater, construction of a clean soil cap, and restoration the site. Much of
the excavation occurred below the groundwater table, which necessitated
dewatering and blending of the contaminated soil with sawdust to make it
suitable for shipping. Approximately 13,000 cubic yards of contaminated soil was
excavated, loaded and disposed of at an approved facility. Approximately 20,000
cubic yards of certified clean fill and topsoil was imported to the site for backfill
and construction of the clean soil cap. The site was compacted and finely graded
to the specifications, topsoil was installed and the site was restored by
hydroseeding.



Conrail and Spectraserve, South Amboy, NJ - Mr. Kolb served as the site
supervisor for the remediation former Conrail and Spectraserve properties within
the Radford Ferry Road and Ferry Terminal site in the City of South Amboy. The
site consisted of approximately 36 acres. The scope of work included clearing the
site of vegetation; installation of soil and sediment erosion control measures;
excavation, loading and disposal of impacted soil, including hazardous and
non-hazardous soil; excavation loading and disposal of surficial concrete, block,
tires railroad ties and other debris; importing, installation and compaction of
certified clean backfill.

Harrison Elementary School, Harrison, NJ - Mr. Kolb served as the site
supervisor for the excavation and disposal of impacted soil and surficial asphalt,
brick, and concrete. In addition, clean backfill was imported and installed.
Temporary shoring (trench box) was installed as needed to facilitate excavation.
The use of the trench box support system helped prevent the sidewalk from
collapsing and projected adjacent sidewalks, roadways, and utilities. This project
was conducted through two stages. The first stage focused on the excavation of
the north half of the site. The second stage dealt with the southern half of the
site.

ABC Barrel Site Remediation, Camden, NJ - Mr. Kolb served as the site
supervisor for the installation and removal of temporary erosion and sediment
controls; field engineering; remedial excavations; interim landfill closure; soil
disposal and waste management; chain-link fence construction; and landscape
stabilization with top soil and grass seed. Remedial excavation consisted of
removal of approximately 11,500 cubic yards of historic fill, petroleum and
solvent impacted soil from the ABC Barrel site, and transport of the material to
the Harrison Avenue Landfill for use as interim landfill cover. Site restoration
consisted of the placement and compaction of certified clean fill, installation of
new fencing, topsoil and seeding.

Phoenix Park Phase Il, Camden, NJ - Mr. Kolb served as the site supervisor
for the excavation, loading and disposal of radioactive soil; excavation loading
and disposal of non-hazardous historic fill impacted soil; excavation loading and
disposal of surficial asphalt, brick and concrete. There are numerous elements to
the park, including, a kayak ramp, previous paver observation area, wildflower
meadows, high and low marsh, an armored shoreline, as well as new fencing
and paving for the access road. The project was completed in two stages, with
the excavation of the radioactive soils, followed by remediation of the historic fill
and subsequent construction of the park features.



o Joint Base (Mcguire & Dix), Lakehurst, NJ - Mr. Kolb served as the site
supervisor for the removal of four underground storage tanks located at the
Mcguire Airforce Base in New Jersey. There were three 15,000 gallon USTs and
one 5,000 gallon UST which had been previously filled in place with concrete.
Prior to removal the tanks were emptied, inverted and cleaned by pressure
washing with biodegradable cleanser. Approximately 300 tons of impacted soil
was excavated and stockpiled onsite for future characterization and disposal.
The excavation was then backfilled with certified clean fill and compacted to the
project specifications. The project also included post excavation soil sampling, as
well as preparation and submission of all NJDEP required reports and
documentation.

CERTIFICATIONS

OSHA 40 Hour Hazwoper
Radiation Safety Training Module 2

EDUCATION

Oakcrest High School - 1984



Steven Sullivan
Project Manager

PROFESSIONAL SUMMARY

Mr. Sullivan has approximately 19 years of experience in the concrete and infrastructure construction arena,
with extensive experience providing management and oversight of residential, commercial, and industrial
concrete projects. Mr. Sullivan has managed numerous projects throughout the Northeast region including
projects in Pennsylvania, New Jersey, New York, Delaware, Maryland, Rhode Island, and Connecticut.

Project Experi

o Extra Space Storage, Providence, Rl — Mr. Sullivan served as the project superintendent for the
construction of a new storage facility, accompanied by an independent single story garage unit.
Encompassing a footprint of approximately 16,800 square feet and rising six stories, Mr. Sullivan
was responsible for all phases of the concrete construction portion of this project. The scope of this
project included the layout, excavation, and installation of continuous perimeter footings, spread
footings, grade beams, cast in place anchor bolts, two elevator pits, concrete foundation walls and
piers, stone sub grade, all necessary rebar reinforcement, approximately 19,000 square feet of
reinforced slab on grade, and 84,000 square feet of composite concrete deck slabs.

o CubeSmart, Hillside, NJ — Mr. Sullivan served as the project superintendent for the construction
of a new five story storage facility comprising a footprint of over 29,800 square feet. Facing the
challenges of freezing winter temperatures, problematic drainage conditions, and a large building
footprint on a small site, Mr. Sullivan was able to manage his crew and successfully complete this
project without delay. This project included layout, excavation, and installation of continuous
perimeter footings, spread footings, cast in place anchor bolts, two elevator pits, stone sub grade,
rebar reinforcement, a slab on grade with numerous slab depressions, a two-layer rebar mat slab,
and 119,200 square feet of composite concrete deck slabs.

e Public Storage — Rochelle Park, NJ — Mr. Sullivan served as project superintendent for the
construction of a new six story storage facility bearing a 28,500 square foot footprint. The scope of
this project included layout and excavation, loading and export of spoils, as well as the installation
of perimeter footings, spread footings, mass brace frame footings, two elevator pits, heavy-duty
cast in place anchor bolts, stone sub grade, large diameter rebar reinforcement, reinforced slab on
grade, and 142,500 square feet of composite concrete deck slabs.

o HRP Hudson Logistics Park — Jersey City, NJ — Mr. Sullivan served as project superintendent
for the construction of an industrial park hosting three independent warehouses totaling over
705,000 square feet. This project involved layout and excavation, installation of perimeter footings
to receive precast concrete wall panels, spread footings, cast in place anchor bolts, rebar
reinforcement, slab on grade meeting project FF and FL requirements, sidewalks, heavy duty
concrete paving, and curbing. Mr. Sullivan was also responsible for the installation of a multi-layer,
passive radon mitigation system in each building, as well as the drainage and infill of an existing
pond receiving over 90,000 cubic yards of soil to later become an asphalt parking lot.



State of New Jersey DPMC Warehouse — Ewing Township, NJ — Mr. Sullivan served as project
superintendent for the construction of a warehouse for the state of New Jersey. Boasting a footprint
of over 195,000 square feet this project entailed layout and excavation, as well as installation of
perimeter footings to receive precast concrete wall panels, spread footings, cast in place anchor
bolts, rebar reinforcement, stone sub grade, slab on grade meeting project FF and FL requirements,
Ashford concrete sealing, Dock pits, sidewalks, and heavy duty concrete paving.

Rancocas 5 Industrial Park, Burlington, NJ — Mr. Sullivan served as project superintendent for
the construction of 2 warehouse buildings totaling a footprint of over 315,000 square feet. The
construction of these two building structures involved layout and excavation, as well as the
installation of perimeter footings to receive tilt up concrete walls, spread footings, cast in place
anchor bolts, stone sub grade, numerous dock pits, slab on grade meeting project FF and FL
requirements, sidewalks, and heavy-duty concrete paving. Due to poor subgrade conditions this
project also required the installation of a multi-layer geogrid reinforcement to properly support the
slab on grade.

Top Golf — King of Prussia, PA — Mr. Sullivan served as project superintendent for the construction
of the Top Golf located in King of Prussia, PA. This building structure is comprised of a footprint of
over 20,000 square feet and rises three stories. The scope of this project involved layout and
excavation as well as the installation of perimeter footings, spread footings, grade beams, rebar
reinforcement, cast in place anchor bolts, stone sub grade, slab on grade, over 40,000 square feet
of composite concrete decking, and asphalt paving.

Extra Space Storage — Philadelphia, PA - Mr. Sullivan served as project superintendent for the
construction of a storm water management system and detention basin. The scope of this project
involved layout and excavation along with the installation of over 600 LF of RCP pipe, multiple
concrete structures, a detention basin, amended soils, and asphalt.

Certificati

OSHA 30 Hour
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© 2007-2025 THE AMBIENT GROUP, LLC



The Ambient Group, LLC
2515 Glassboro Cross Keys Road

Williamstown, NJ 08094
P 856-582-1765
= F 856-582-2114

www.ambientgp.com

Insurance Agents & Companies

Hardenbergh Insurance Group
P.O. Box 8000

Marlton, NJ 08053

Matt Filer

856-890-7121

NJ MFGRS

301 Sullivan Way

West Trenton, NJ 08628
609-883-1300

Selective Casualty Insurance
40 Wantage Ave.
Branchville, NJ 07890
800-777-9656

Colony Insurance Company
P.O. Box 85122

Richmond, VA. 23285
856-890-7121

Selective Auto Insurance Company
200 Clocktower Dr.

Hamilton Twp., NJ 08691
609-890-2200

© 2007-2025 THE AMBIENT GROUP, LLC
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The Ambient Group, LLC

2515 Glassboro Cross Keys Road
Williamstown, NJ 08094

P 856-582-1765

F 856-582-2114
www.ambientgp.com

Corporate Surety Information

KOG International
14 Redwood Dr.
Enola, Pa. 17025
Ph: (717)-732-9066

© 2007-2025 THE AMBIENT GROUP, LLC
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The Ambient Group, LLC

2515 Glassboro Cross Keys Road
Williamstown, NJ 08094

P 856-582-1765

F 856-582-2114
www.ambientgp.com

Business References

Bob Carter

227 S. White Horse Pike
Audubon, NJ 08106

Nature of Business: Engineering

Rick O’Brien

12170 Mt. Albert Rd.

Ellicot City, MD.

401-531-3205

Nature of Business: Soils Management

Marc Chartier

407 Cross St.

Philaelphia, Pa. 19147
856-701-9899

Nature of Business: Engineering

© 2007-2025 THE AMBIENT GROUP, LLC



Rev. 12.12.24
CONTRACTOR EQUIPMENT/PERSONNEL CERTIFICATION

Sergio Cardoso

(Bidder’s Name)
listed below are valid on the datg of this bid and further that these prices shall be valid for the

entire duration on this proj

I, state that the prices

President 1/15/25
<~ #(Signature and Title) (Date)

The Ambient Group LLC.
(Company Name)

Note: The contractor shall use as many sheets as necessary to list equipment and personnel rates to
be charged for time and material, if and when directed work for potential differing conditions as
identified in the specifications. Construction materials will be compensated per the approval state
rate. Bidders failing to submit this list will be considered unresponsive to the bid solicitation.
Coordinate these responses with information provided in the Bid Questionnaire.

Equipment/Personnel Rate Per Day

%/’Mm]ﬂ(‘ il Oﬂéfévlbf 5 Zﬁ/()0,00
/nm[ﬂf *zﬁpefafof $ 2,800,00
e+ amm%r » 5 2,80000

Labores s /,700.00

® B B B B B

Page 1 of 1
Camden Redevelopment Agency, City of Camden, New Jersey
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Rev. 12.12.24

SUBCONTRACTOR LIST

Provide all applicable licenses, certifications, and New Jersey Business Registration Certificates and a
summary of relevant experience of the designated Subcontractor’s listed below. The Bidder is informed

that no Subcontractor may be substituted without prior consent of the CRA. Use multiple sheets if

necessary.
SUBCONTRACTOR: ﬁﬂ@/

TRADE/PROFESSION

BUSINESS ADDRESS:

TELEPHONE:

SUBCONTRACTOR:

TRADE/PROFESSION

BUSINESS ADDRESS:

TELEPHONE:

SUBCONTRACTOR:

TRADE/PROFESSION

BUSINESS ADDRESS:

TELEPHONE:

SUBCONTRACTOR:

TRADE/PROFESSION

BUSINESS ADDRESS:

TELEPHONE:

Camden Redevelopment Agency, City of Camden, New Jersey
Elijah Perry Park Remediation of Triangle Area

Page 1 of |



Rev. 12.12.24
ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The undersigned Bidder hereby acknowledges receipt of the following Addenda:

Acknowledge

Addendum Number Dated Receipt with Initials
] -
%Z [ ( [ / ‘1/ 75~ Sc

No addenda were received

ACKNOWLEDGED FOR: The Ambient Group LLC.
y@f Bidder)
BY: 4/)
,/

(Signature of Authorized Representative)

PRINT NAME & TITLE: Sergio Cardoso - President
COMPANY: The Ambient Group LLC.
DATE: 1/15/25

Page 1 of 1
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Rev. 12.12.24
CONSENT TO HOLD

Pursuant to N.J.S.A. 40A:11-24, the Camden Redevelopment Authority may be unable to award a bid
within sixty days. Accordingly, a consent to hold the bid for consideration for a longer period is requested
at the time of bid submission from each bidder submitting a bid proposal.

Consent Request
I, the undersigned, understand that this is a request from the contracting unit and in the event there are any

delays with the awarding of this contract, I agree that the contracting unit may hold my bid proposal for
consideration until such time as an award is made, or until

(Expiration Date) |
/Q ////::D Sergio Cardoso - President 1/15/25

Afliefiued Kepresentative Title Date

The Ambient Group LLC. - 2515 Glassboro Cross Keys Rd. Williamstown, NJ 08094
Name and Address of Company

Page 1 of |
Camden Redevelopment Agency, City of Camden, New Jersey
Elijah Perry Park Remediation of Triangle Area



Rev. 12.12.24
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE

N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
N.J.A.C. 17:27

CONSTRUCTION CONTRACTS
During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant
for employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or
sexual orientation, gender identity or expression, disability, nationality or sex. Except with respect to
affectional or sexual orientation and gender identity or expression, the contractor will take affirmative
action to ensure that such applicants are recruited and employed, and that employees are treated during
employment, without regard to their age, race, creed, color, national origin, ancestry, marital status,
affectional or sexual orientation, gender identity or expression, disability, nationality or sex. Such action
shall include, but not be limited to the following: employment, up-grading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided by the Public Agency
Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees
placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to age, race, creed, color, national origin, ancestry, marital status, affectional
or sexual orientation, gender identity or expression, disability, nationality or sex.

The contractor or subcontractor, where applicable, will send to each labor union or representative of
workers with which it has a collective bargaining agreement or other contract or understanding, a notice, to
be provided by the agency contracting officer advising the labor union or workers' representative of the
contractor's commitments under this act and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by
the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and
the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or subcontractor agrees to
make good faith efforts to employ minority and women workers in each construction trade consistent with
the applicable employment goal prescribed by N.J.A.C. 17:27-7.3; provided, however, that the Division
may, in its discretion, exempt a contractor or subcontractor from compliance with the good faith procedures
prescribed by the following provisions, A, B and C, as long as the Division is satisfied that the contractor
or subcontractor is employing workers provided by a union which provides evidence, in accordance with
standards prescribed by the Division, that its percentage of active "card carrying" members who are
minority and women workers is equal to or greater than the applicable employment goal established in
accordance with N.J.A.C. 17:27-7.3. The contractor or subcontractor agrees that a good faith effort shall
include compliance with the following procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union for a
construction trade, the contractor or subcontractor shall, within three business days of the contract
award, seek assurances from the union that it will cooperate with the contractor or subcontractor as
it fulfills its affirmative action obligations under this contract and in accordance with the rules
promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as supplemented and amended

Page 1 of 4
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Rev. 12.12.24
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE

from time to time and the Americans with Disabilities Act. If the contractor or subcontractor is
unable to obtain said assurances from the construction trade union at least five business days prior
to the commencement of construction work, the contractor or subcontractor agrees to attempt to
hire or schedule minority and women workers directly, consistent with the applicable employment
goal. If the contractor's or subcontractor's prior experience with a construction trade union,
regardless of whether the union has provided said assurances, indicates a significant possibility that
the trade union will not refer sufficient minority and women workers consistent with the applicable
employment goal, the contractor or subcontractor agrees to be prepared to hire or schedule minority
and women workers directly, consistent with the applicable employment goal, by complying with
the hiring or scheduling procedures prescribed under (B) below; and the contractor or subcontractor
further agrees to take said action immediately if it determines or is so notified by the Division that
the union is not referring minority and women workers consistent with the applicable employment
goal.

(B) If the hiring or scheduling of a workforce consistent with the employment goal has not or cannot
be achieved for each construction trade by adhering to the procedures of (A) above, or if the
contractor does not have a referral agreement or arrangement with a union for a construction trade,
the contractor or subcontractor agrees to take the following actions consistent with the applicable
county employment goals:

1) To notify the public agency compliance officer, the Division, and minority and women
referral organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its
workforce needs, and request referral of minority and women workers;

2) To notify any minority and women workers who have been listed with it as awaiting
available vacancies;

3) Prior to commencement of work, to request that the local construction trade union refer
minority and women workers to fill job openings, provided the contractor or subcontractor
has a referral agreement or arrangement with a union for the construction trade;

4) To leave standing requests for additional referral to minority and women workers with the
local construction trade union, provided the contractor or subcontractor has a referral
agreement or arrangement with a union for the construction trade, the State Training and
Employment Service and other approved referral sources in the area until such time as the
workforce is consistent with the employment goal;

5) If it is necessary to lay off some of the workers in a given trade on the construction site, to
assure, consistent with the applicable State and Federal statutes and court decisions, that
sufficient minority and women employees remain on the site consistent with the
employment goal; and to employ any minority and women workers laid off by the
contractor on any other construction site on which its workforce composition is not
consistent with an employment goal established pursuant to rules implementing N.J.S.A.
10:5-31 et. seq;

6) To adhere to the following procedure when minority and women workers apply or are
referred to the contractor or subcontractor:

6)] If said individuals have never previously received any document or
certification signifying a level of qualification lower than that required in
order to perform the work of the construction trade, the contractor or
subcontractor shall determine the qualifications of such individuals and if
the contractor's or subcontractor's workforce in each construction trade is

Page 2 of 4
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Rev. 12.12.24
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE

not consistent with the applicable employment goal, it shall hire or
schedule those individuals who satisfy appropriate qualification standards.
However, a contractor or subcontractor shall determine that the individual
at least possesses the requisite skills, and experience recognized by a
union, apprentice program or a referral agency, provided the referral
agency is acceptable to the Division. If necessary, the contractor or
subcontractor shall hire or schedule minority and women workers who
qualify as trainees pursuant to these rules. All of the requirements,
however, are limited by the provisions of (C) below.

(i1) If the contractor's or subcontractor's workforce is consistent with
the applicable employment goal, the name of any interested women or
minority individual shall be maintained on a waiting list for the first
consideration, in the event the contractor's or subcontractor's workforce is
no longer consistent with the applicable employment goal.

(iii)  If, for any reason, said contractor or subcontractor determines that a
minority individual or a woman is not qualified or if the individual
qualifies as an advanced trainee or apprentice, the contractor or
subcontractor  shall inform the individual in writing of the reasons for
the determination, maintain a copy of the determination in its files, and
send a copy to the public agency compliance officer and to the Division.

7) (7) To keep a complete and accurate record of all requests made for the referral of workers
in any trade covered by the contract, on forms made available by the Division and
submitted promptly to the Division upon request.

(C) The contractor or subcontractor agrees that nothing contained in (B) above shall preclude the
contractor or subcontractor from complying with the union hiring hall or apprenticeship policies in
any applicable collective bargaining agreement or union hiring hall arrangement, and, where
required by custom or agreement, it shall send journeymen and trainees to the union for referral, or
to the apprenticeship program for admission, pursuant to such agreement or arrangement. However,
where the practices of a union or apprenticeship program will result in the exclusion of minorities
and women or the failure to refer minorities and women consistent with the county employment
goal, the contractor or subcontractor shall consider for employment persons referred pursuant to
(B) above without regard to such agreement or arrangement; provided further, however, that the
contractor or subcontractor shall not be required to employ women and minority advanced trainees
and trainees in numbers which result in the employment of advanced trainees and trainees as a
percentage of the total workforce for the construction trade, which percentage significantly exceeds
the apprentice to journey worker ratio specified in the applicable collective bargaining agreement,
or in the absence of a collective bargaining agreement, exceeds the ratio established by practice in
the area for said construction trade. Also, the contractor or subcontractor agrees that, in
implementing the procedures of (B) above, it shall, where applicable, employ minority and women
workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the contractor shall submit
to the public agency compliance officer and the Division an initial project workforce report (Form
AA 201) provided to the public agency by the Division for distribution to and completion by the
contractor, in accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit a copy of the
Monthly Project Workforce Report once a month thereafter for the duration of this contract to the
Division and to the public agency compliance officer.
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Rev. 12.12.24
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is
necessary, for on-the-job and/or off-the-job programs for outreach and training of minorities and
women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to the Division
of Contract Compliance & EEO as may be requested by the Division from time to time in order to
carry out the purposes of these regulations, and public agencies shall furnish such information as
may be requested by the Division of Contract Compliance & EEO for conducting a compliance
investigation pursuant to Subchapter 10 of the Administrative Code (N.J.A.C. 17:27).

P

Signaﬁ gf/Authorized Person

Sergio Cardoso - President
Name & Title

The Ambient Group LLC.

Name of Firm

1/15/25
Date
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Rev. 12.12.24
PARTNERSHIP/CORPORATE DISCLOSURE STATEMENT

Bidder must specify whether bidding as an individual, partnership or corporation and fill in the appropriate
section shown herein.

New Jersey State statute requires corporation and partnership bidding for public contracts to submit a list
of the names and addresses of all stockholders owning ten percent (10%) or more of the stock of the
corporation, or in the case of partnership, the names and addresses of those partners owning a ten percent
(10%) or greater interest therein:

Full name of individual, partnership or corporation:

Trading as: The Ambient Group LLC.

Name of state in which company is incorporated: New Jersey

Name and address of each stockholder owning 10% or more of the corporation stock:

Name Address Percentage of Ownership
Sergio Cardoso 222 Thies Rd. Sewell, NJ 08080 100%
Or None [ ]

Note: No Post Office Box Number Accepted, Full Street Address Only.
Criminal Conviction to Serve as Grounds for Disqualification from Award of Contract:

Respondent must Disclose Whether Any Person(s) Named above Have Any Criminal Conviction in Any
Municipal, County, State and/or Federal Court in this State or Any Other State.

Yes|[ ] NOM

If Yes please describe:

The undersigned affirms that the contents of this document is accurate, factual and complete to the best of
our knowledge and belief and that this is submitted in good faith upon expressed understanding that any

falswy result in the disqualification.
7 //’

P
Signﬁ o%horized Person

Sergio Cardoso - President

Name & Title
The Ambient Group LLC.

Name of Firm

1/15/25

Date
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PREVAILING WAGE ACT COMPLIANCE DECLARATION

The Contractor hereby agrees to comply in all respect with the New Jersey Prevailing Wage Act, Chapter
150, P.L. 1963 as amended. The prevailing wage rates pertaining to the work are issued by the New
Jersey Department of Labor and Industry entitled, "Prevailing Wage Rate Determination". Pursuant to
N.J.S.A. 34:11-56.37 and 34.11-56.38 - Prevailing Wage Act, no public works contract may be awarded
to any contractor and subcontractor or to any firm, corporation or partnership in which they have an
interest on the attached disbarred bidders list located at the end of this specification, until expiration date
given.

Workmen shall be paid not less than such prevailing wage rate. In the event it is found that any workman
employed by the Contractor or any Subcontractor covered by the contract herein has been paid a rate of
wages less than the prevailing rate required to be paid by such contract, the CRA may terminate the
Contractor's or Subcontractor's right to proceed with the work or such part of the work as to which there
has been a failure to pay required wages and to prosecute the work to completion or otherwise. The
Contractor and his sureties shall be liable to the CRA for any excess costs occasioned thereby.

Before final payment is made by or on behalf of the CRA of any sum or sums due to the work, the
Contractor or Subcontractor shall file with the treasurer of the CRA, written statements in form
satisfactory to the Commissioner of Labor and Industry certifying to the amounts then due and owing
from such contractor or subcontractor filing such statement to any and all workmen for wages due on
account of the work, setting forth therein the names of the persons whose wages are unpaid and the
amount due to each respectively which statement shall be certified by the oath of the Contractor or
Subcontractor as the case may be in accordance with the said New Jersey Prevailing Wage Act.

The prevailing wage rate shall be determined by the Commissioner of Labor and Industry or his duly
authorized deputy or representative.

PG

SignaTurﬁAuthorized Person

Sergio Cardoso - President
Name & Title

The Ambient Group LLC.

Name of Firm

1/15/25
Date
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NON-COLLUSION AFFIDAVIT

Answer all questions and provide required certifications and notarization. Failure to answer any questions
completely may result in rejection of bid. Answers may be provided on other sheets but shall retain this format.

State of New Jersey
SS:
County of _Gloucester
I, Sergio Cardoso residing in Sewell
(name of affiant) (name of municipality)
in the County of Gloucester and State of New Jersey of full age, being

duly sworn according to law on my oath depose and say that:
lam President of the firm of 1he Ambient Group LLC.
(title or position) (name of firm)

2

}a‘ffoﬂ tﬁ’faﬂj/& 7

(title of bid proposal)

the bidder making this Proposal for the bid entitled

and that I executed the said proposal with full authority to do so that said bidder has not, directly or indirectly entered into
any agreement, participated in any collusion, or otherwise taken any action in restraint of free, competitive bidding in
connection with the above named project; and that all statements contained in said proposal and in this affidavit are true
and correct, and made with full knowledge that the Camden Redevelopment Agency relies upon the truth of the statements
contained in said Proposal and in the statements contained in this affidavit in awarding the contract for the said project.

I further warrant that no person or selling agency has been employed or retained to solicit or secure such contract upon an
agreement or understanding for a commission, percentage, brokerage, or contingent fee, except bona fide employees or

bona fide established commercial or selling agencies maintained by The Ambient Group LLC. .

(name of firm)
BY: é yc,’?

e

(Signature of Authorized Representative)

PRINT NAME & TITLE: Sergio Cardoso - President
COMPANY: The Ambient Group LLC.
DATE: 1/15/25

Subscribed and sworn to before me this _15th day of January 9025

Z - (Seal)

(Type orprint name of afffant under signature) / i
Sergio Cardoso - President 4 CHARLES IEPSON
- | Notary Public, State of New Jersey
(Notary public of New Jersey ) My Commission Expires 10/14/2026

My Commission expires 10/14/2026
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DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN

Pursuant to Public Law 2012, ¢. 25, any person or entity that submits a bid or proposal or otherwise proposes to enter
into or renew a contract must complete the certification below to attest, under penalty of perjury, that the person or
entity, or one of the person or entity's parents, subsidiaries, or affiliates, is not identified on a list created and
maintained by the New Jersey Department of the Treasury as a person or entity engaging in investment activities in
Iran. If the Director finds a person or entity to be in violation of the principles which are the subject of this law, s/he
shall take action as may be appropriate and provided by law, rule or contract, including but not limited to, imposing
sanctions, seeking compliance, recovering damages, declaring the party in default and seeking debarment or
suspension of the person or entity.

1 certify, pursuant to Public Law 2012, c. 25, that the person or entity listed above for which I am authorized
to submit a proposal:

X is not providing goods or services of $20,000,000 or more in the energy sector of Iran, including a person or entity
that provides oil or liquefied natural gas tankers, or products used to construct or maintain pipelines used to transport
oil or liquefied natural gas, for the energy sector of Iran,

AND

O is not a financial institution that extends $20,000,000 or more in credit to another person or entity, for 45 days or
more, if that person or entity will use the credit to provide goods or services in the energy sector in Iran.

In the event that a person or entity is unable to make the above certification because it or one of its parents,
subsidiaries, or affiliates has engaged in the above-referenced activities, a detailed, accurate and precise
description of the activities must be provided in part 2 below to the Director under penalty of perjury. Failure
to provide such will result in the proposal being rendered as non-responsive and appropriate penalties, fines
and/or sanctions will be assessed as provided by law.

PART 2: PLEASE PROVIDE FURTHER INFORMATION RELATED TO INVESTMENT ACTIVITIES IN IRAN

You must provide a detailed, accurate and precise description of the activities of the proposer, or one of its
parents, subsidiaries or affiliates, engaging in the investment activities in Iran outlined above by completing
the boxes below.

Name: Relationship to Proposer:

Description of Activities:

Duration of Engagement: Anticipated Cessation Date:

Proposer Contact Name: Contact Phone Number:

Certification: I, being duly sworn upon my oath, hereby represent and state that the foregoing information and
any attachments thereto to the best of my knowledge are true and complete. I attest that I am authorized to
execute this certification on behalf of the above-referenced person or entity. I acknowledge that the State of
New Jersey is relying on the information contained herein and thereby acknowledge that I am under a
continuing obligation from the date of this certification through the completion of any contracts with the State
to notify the State in writing of any changes to the answers of information contained herein. I acknowledge that
I am aware that it is a criminal offense to make a false statement or misrepresentation in this certification, and
if I do so, I recognize that I am subject to criminal prosecution under the law and that it will also constitute a
material breach of my agreement(s) with the State of New Jersey and that the State at its option may declare
any contract(s) resulting from this certification void and unenforceable. &

Full Name (Print); S€rgio Cardoso Signature: ,/2
,V
Title:  President Date: 111525
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AMERICANS WITH DISABILITIES ACT OF 1990

The Contractor and the Camden Redevelopment Agency (hereafter “CRA”) do hereby agree that the
provisions of Title 11 of the Americans With Disabilities Act of 1990 (the "Act") (42 US.C. S§121 01 et
seq.), which prohibits discrimination on the basis of disability by public entities in all services, programs,
and activities provided or made available by public entities, and the rules and regulations promulgated
pursuant there unto, are made a part of this contract. In providing any aid, benefit, or service on behalf of
the CRA pursuant to this contract, the Contractor agrees that the performance shall be in strict compliance
with the Act.

In the event that the Contractor, its agents, servants, employees, or subcontractors violate or are alleged to
have violated the Act during the performance of this contract, the Contractor shall defend the CRA in any
action or administrative proceeding commenced pursuant to this Act. The Contractor shall indemnify,
protect, and save harmless the CRA, its agents, servants, and employees from and against any and all suits,
claims, losses, demands, or damages, of whatever kind or nature arising out of or claimed to arise out of
the alleged violation.

The Contractor shall, at its own expense, appear, defend, and pay any and all charges for legal services and
any and all costs and other expenses arising from such action or administrative proceeding or incurred in
connection therewith. In any and all complaints brought pursuant to the CRA’s grievance procedure, the
Contractor agrees to abide by any decision of the CRA which is rendered pursuant to said grievance
procedure. If any action or administrative proceeding results in an award of damages against the CRA, or
if the CRA incurs any expense to cure a violation of the ADA which has been brought pursuant to its
grievance procedure, the Contractor shall satisfy and discharge the same at its own expense.

The CRA shall, as soon as practicable after a claim has been made against it, give written notice thereof to
the Contractor along with full and complete particulars of the claim, If any action or administrative
proceeding is brought against the CRA or any of its agents, servants, and employees, the CRA shall
expeditiously forward or have forwarded to the Contractor every demand, complaint, notice, summons,
pleading, or other process received by the CRA or its representatives. It is expressly agreed and understood
that any approval by the CRA of the services provided by the Contractor pursuant to this contract will not
relieve the Contractor of the obligation to comply with the Act and to defend, indemnify, protect, and save
harmless the CRA pursuant to this paragraph.

It is further agreed and understood that the CRA assumes no obligation to indemnify or save harmless the
Contractor, its agents, servants, employees and subcontractors for any claim which may arise out of their
performance of this Agreement. Furthermore, the Contractor expressly understands and agrees that the
provisions of this indemnification clause shall in no way limit the Contractor’s obligations assumed in this
Agreement, nor shall they be construed to relieve the Contractor from any liability, nor preclude the CRA
from taking any other actions available to it under any other provisions of the Agreement or otherwise at

law.
« 1/15/25
—

Signature of Authorized Person Date

Sergio Cardoso - President
Name & Title

The Ambient Group LLC.

Name of Firm
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The Ambient Group, LLC
2515 Glassboro Cross Keys Road

Williamstown, NJ 08094
P 856-582-1765
F 856-582-2114

www.ambientgp.com

Certification Of Eligibility To Receive Funds

|, Sergio Cardoso an authorized representative of The Ambient Group LLC.
(Name) (Company)
certify that _The Ambient Group LLC. is not debarred from receiving Federal funds.
(Company)

Signature: é Z B,

Print Name & Title: Sergio Cardoso - President

Company: _The Ambient Group LLC.

Date: 1/15/2025

© 2007-2025 THE AMBIENT GROUP, LLC



BUSINESS ENTITY DISCLOSURE CERTIFICATION
FOR NON-FAIR AND OPEN CONTRACTS
Requited Putsuant To N.J.S.A. 19:44A-20.8
CAMDEN REDEVELOPMENT AGENCY

The following is statutory text related to the terms and citations used in the Business Entity Disclosute
Certification form.

“Local Unit Pay-To-Play Law” (P.L. 2004, c.19, as amended by P.L. 2005, c.51)

19:44A-20.6 Certain contributions deemed as conttibutions by business entity.

5. When a business entity is a natural person, a conttibution by that person's spouse ot child, residing therewith, shall be
deemed to be a contribution by the business entity. When a business entity is other than a natural person, a conttibution
by any petson ot other business entity having an interest therein shall be deemed to be a contribution by the business
entity.

19:44A-20.7 Definitions relative to cettain campaign conttibutions.

6. As used in sections 2 through 12 of this act:

“business entity" means any natural o legal petson, business corpotation, professional services corporation, limited liability
company, pattnership, limited partnership, business trust, association or any other legal commercial entity otganized under
the laws of this State ot of any other state ot foreign jurisdiction;

“interest” means the ownership or control of more than 10% of the profits or assets of a business entity ot 10% of the
stock in the case of a business entity that is a corporation for profit, as appropriate;

Temporary and Executing

12. Nothing contained in this act shall be construed as affecting the eligibility of any business entity to petform a public
contract because that entity made a contribution to any committee during the one-yeat petiod immediately preceding the
effective date of this act.

ot o el ot (ot 1) d £ [ [~d ) ) ot o [d ] £ d ot )

The New Jetsey Campaign Contributions and Expenditutes Reporting Act (N.J.S.A. 19:44A-1 et seq.)

19:44A-3 Definitions. In pertinent part...

p. The term "political party committee" means the State committee of a political patty, as organized pursuant to R.S.19:5-4,
any county committee of a political party, as otganized pursuant to R.S.19:5-3, or any municipal committee of a political
patty, as otganized pursuant to R.5.19:5-2.

q- The term "candidate committee" means a committee established pugsuant to subsection a. of section 9 of P.1.1973, .83
(C.19:44A-9) for the purpose of teceiving contributions and making expenditures.

t. the term "joint candidates committee” means a committee established pursuant to subsection a. of section 9 of P.1.1973,
c.83 (C.19:44A-9) by at least two candidates for the same elective public offices in the same election in a legislative district,
county, municipality or school district, but not mote candidates than the total number of the same elective public offices to
be filled in that election, for the purpose of receiving conttibutions and making expenditures. For the putpose of this
subsection: ...; the offices of member of the board of chosen freeholders and county executive shall be deemed to be the
same elective public offices in a county; and the offices of mayor and member of the municipal governing body shall be
deemed to be the same elective public offices in a municipality.

19:44A-8 and 16 Contributions, expenditures, reports, requitements.

While the provisions of this section are too extensive o reprint bere, the following is deemed to be the pertinent part affecting amounts of
contributions:

“The $300 limit established in this subsection shall remain as stated in this subsection without further adjustment by the
commission in the manner prescribed by section 22 of P.1..1993, c.65 (C.19:44A-7.2)

Camden Redevelopment Agency, City of Camden, New Jersey
Elijah Perry Park Remediation of Excess Soils



BUSINESS ENTITY DISCLOSURE CERTIFICATION
FOR NON-FAIR AND OPEN CONTRACTS
Requited Putsuant To N.J.S.A. 19:44A-20.8
CAMDEN REDEVELOPMENT AGENCY

Part I — Vendor Affirmation
The undersigned, being authotized and knowledgeable of the circumstances, does hereby certify that the

The Ambient Group LLC. has not made and will not make any repottable contributions
pursuant to N.J.S.A. 19:44A-1 et seq. that, pursuant to P.L. 2004, c. 19 would bar the award of this contract in the one year
petiod preceding (date of award scheduled for approval of the contract by the governing body) to any of the following named candidate
committee, joint candidates committee; or political party committee representing the elected officials of the Camden
Redevelopment Agency as defined pursuant to N.J.S.A. 19:44A-3(p), (q) and (x).

Part IT — Ownership Disclosute Cetrtification

I certify that the list below contains the names and home addresses of all owners holding 10% or more of the issued
and outstanding stock of the undersigned. ‘

Check the box that reptesents the type of business entity:

DPartnership 1 Corporation Lsole Proprietorship ] Subchapter S Corporation

[ rimited Partnership MLimited Liability Corporation O Limited Liability Partnership
Name of Stock or Shareholder Home Address

Sergio Cardoso 100% 222 Thies Rd. Sewell, NJ 08080

Part 3 — Signature and Attestation:
The undersigned is fully aware that if I have misteptesented in whole or part this affirmation and certification, I
and/or the business entity, will be liable for any penalty permitted under law.

Name of Busine «. “The Ambient Group LLC.
Signed: Title: President
I

Print Name:_S€fgio Cardoso Date:_1/15/25
/ )
Subscribed and sworn before me this15thday of é Z_;
My Commission expires: CHARLES IEPSON Sergio Cardoso - Préesident
10/14/2026 So'gfy Public, State of New Jersey (Print name & title of atfiant) (Corporate Seal)
y Lommission Expires-10/1412026

Camden Redevelopment Agency, City of Camden, New Jersey
Elijah Perry Park Remediation of Excess Soils



Rev. 12.12.24

CERTIFICATION OF NON-INVOLVEMENT IN PROHIBITED ACTIVITIES IN RUSSIA OR BELARUS
PURSUANT TO P.L. 2022, C. 3

|, [insert name], [insert title], am authorized to certify that [insert name of company] is not
“engaged in prohibited activities in Russia or Belarus” (as such term is defined in P.L.2022, c. 3., sec.(1)(e))
except as permitted by federal law. | understand that if this statement is willfully false, | may be subject
to penalty, as set forth in P.L. 2022, c. 3, section (1)(d).

IN WITNESS WHEREOF, | have hereunto set my hand this 15th_day of January ,2025

The Ambient Group LLC.
[NAME OF COMPANY]

A

Name: Sergio Cardoso

Title: President

Page 1 of 1
Camden Redevelopment Agency, City of Camden, New Jersey
Elijah Perry Park Remediation of Triangle Area



01/09/07 .
Taxpayer Identification# 208-123:631/000 e
Dear Business Representative: ' l
Congratulations! You are now registered with the New Jersey Division of Re}vqnu.e.

Use the Taxpayer Identification Number listed above onall correspondence-with the Divisions :
of Revenue and Taxation, as well as with the Department of Labor (if the business is subject s
to unemployment withholdings). Your tax returns and payments will be filed underdhis number, B
and you will be able to access information about your account by referencing it. :

Additionally, please noté that State law requires all contractors and subcontractors with . Public
agencies to provide proof of their reégistration with the Division of Révenue. The law also dmended’
Section 92 of the Casino Control Act, which deals with the casino service industry.

We have attached a Proof of Registration Cettificate for your use. To comply with the law, if you are
currently under contract or entering into a contract with a State agency, you must provide a copy
of the cettificate to the contracting agency. :

52 R X T VXY eToWoVe Yo

. STATE OF NEW JERSEY
U "BUSINESS REGISTRATION CERTIFICATE 17 ™

|

Pe: )
9 &)
LN .
- N e T RS R SR T I R RTINS IS R RS T R R R e R Ry
- ‘,i[-l\ ‘SR ANAIR Y, -‘-‘ﬁ‘o“f‘o‘-‘c‘o“o‘t‘qn‘p‘yxn‘i‘o"o"c“o“o’"."o"'r"."‘.‘".“o“o‘o‘o‘-‘o‘e‘o‘o‘n‘o"‘c‘c*‘-‘.“'o‘.“a"ax.‘1._‘.;].

TAXI NAME: ...~ TRADE NAME:
“THE AMBIENT GROUP LIMITED LIABILITY COMP MBIENT
ADDRESS: | QUENCE NUMBER:
222 THIES ROAD 90937 ‘
* SEWELL NJ 08080 -

EFFECTIVE DAT " ISSUANCE DATE:
| 01/08/07

Acting Diractor '
New Jarsey Diviston of Revenue
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This Certificate is
Non-Transferable

PHILIP D. MURPHY

Governor

SHEILAY. OLIVER

Lt. Governor

Stute nf @ﬁ Biu Joraey
DEPARTMENT OF ENVIRONMENTAL PROTECTION
DIVISION OF SUSTAINABLE WASTE MANAGEMENT
BUREAU OF SOLID WASTE PLANNING & LICENSING
401 East State Street
P.O. Box 420, Mail Code 401-02C SHAWN M., LATOURETTE
Trenton, New Jersey 08625-0420 Commissioner

Tel. (609) 984-4250 + Fax (609) 777-1951/984-0565
www.nj.gov/dep/dshw/swpl

CERTIFICATE
OF
PUBLIC CONVENIENCE AND NECESSITY

HEREBY ISSUED TO: THE AMBIEN T GROUP LIMITED LIABILITY COMPANY

D/B/A
AMBIENT

STREET ADDRESS
2515 GLASSBORO CROSS KEYS ROAD
WILLIAMSTOWN, NJ 08094

MAILING ADDRESS
2515 GLASSBORO CROSS KEYS ROAD
WILLIAMSTOWN, NJ 08094

' sw NUMBER: SW3645

FOR AUTHORITY TO ENGAGE IN THE BUSINESS OF SOLID WASTE COLLECTION AS
DEFINED IN N.J.S.A. 13:1E-1 ET S EQ. IN AND ABOUT THE. STATE OF NEW JERSEY

The authority granted shall not exceed that requested in Docket No. CF2022-074

IT IS MADE A CONDITION OF THIS CERTIFICATE THAT THE HOLDER SHALL OPERATE
IN COMPLIANCE WITH THE AUTHORITY HEREIN GRANTED UNDER THE PROVISIONS
OF N.J.S.A. 48:13A-1 ET SEQ. AND N.J.S.A. 13:1E-1 ET SEQ., FAILURE TO DO SO SHALL
CONSTITUTE SUFFICIENT GROUNDS FOR SUSPENSION OR REVOCATION PURSUANT

TON.JLS.A. 48:13A-9 ET SEQ.

1)&0»

(Mww/

John Annaser ? Supe1v1s01
Bureau of Solid Waste Planning & Llcensmg

Date of Issue;

New Jersey is an Equal Opportunity Employer. Printed on Recycled Paper and Recyclable.



State of e Jeraey

DEPARTMENT OF ENVIRONMENTAL PROTECTION
DIVISION OF SUSTAINABLE WASTE MANAGEMENT
BUREAU OF SOLID WASTE PLANNING & LICENSING
401 East State Street
P.O. Box 420, Mail Code 401-02C
. > SHAWN M. LATOURETTE
PHILIPD. MURPRY Trenton, New Jersey 08625-0420 Co,,,missm(,?e,.

Tel. (609) 984-4250 + Fax (609) 777-1951/984-0565
www.nj.eov/dep/dshw/swpl

Governor

SHEILA Y. OLIVER
Lt. Governor

IN THE MATTER OF THE APPLICATION OF ) SOLID WASTE

THE AMBIENT GROUP LIMITED LIABILITY ) ORDER
COMPANY D/B/A AMBIENT FOR A CERTIFICATE ) DOCKET NO. CF2022-074
OF PUBLIC CONVENIENCE AND NECESSITY FOR ) SW NUMBER SW3645
THE COLLECTION OF SOLID WASTE )

(SERVICE LIST ATTACHED)

On November 28, 2022, The Ambient Group Limited Liability Company D/B/A Ambient,
a limited liability company formed under the laws of the State of New Jersey, with a mailing
address at 2515 Glassboro Cross Keys Road, Williamstown, New Jersey 08094 filed a petition
with the Department of Environmental Protection (Department) pursuant to N.J.S.A. 48:13A-6,
for a Certificate of Public Convenience and Necessity (Certificate) to engage in the business of
solid waste collection. '

Pursuant to the provisions of N.J.S.A. 48:13A-6, persons are not permitted to engage in the
solid waste collection or solid waste disposal business unless they hold a Certificate, are qualified
by experience, training or education, are able to furnish proof of financial responsibility and the
proposed collection or disposal system is registered with, and approved by, the Department.

The Applicant proposes to engage in New Jersey’s Solid Waste Industry, providing broker
management services, (managing, administrating, arranging) through a contract or other means,
for compensation, the collection, transportation and disposal of solid waste needs of clients,
utilizing other licensed collectors, in all counties of New Jersey. The solid waste will be disposed
of in accordance with each county’s Solid Waste Management Plan.

A copy of the Applicant’s notice of A-901 Approval, dated November 15, 2022, meeting
the requirements of N.J.S.A. 13:1E-126 et seq., has been submitted to the Department. The
Applicant has submitted tariff sheets for these services.

After review of the application as filed, the Department FINDS that the Applicant has met
the necessary requirements as to financial responsibility, experience, and training to be granted a
Certificate. Therefore, the Department HEREBY AUTHORIZES the issuance of a Certificate
identified as SW3645, to engage in the solid waste collection business in New Jersey as specified
herein above. Operations authorized herein are subject to the rights and duties of public utilities as
set forth in Title 48, New Jersey Statutes Annotated and Title 7, New Jersey Administrative Code.

New Jersey is an Equal Opportunity Employer. Printed on Recycled Paper and Recyclable,
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Should the licensee fail to own or lease any solid waste vehicle registered with the
Department capable of collecting and transporting solid waste from a generator, transfer station,
or other source of waste to a solid waste facility; or have no customers, or only a nominal customer
list, or reasonable substitute, therefore, sale of more than 50 percent of the equity of the licensee
shall not be consummated, and no such sale will be approved by the Department pursuant to the
provisions of N.J.S.A. 48:13A-1 et seq. and N.J.A.C, 7:26H-1.1 et seq., without the submission of
administratively complete disclosure forms, with the Attorney General, and A-901 approval of all
proposed new owners, directors, partners, officers or key employees.

This Order shall not limit, prevent, or in any manner affect the authority of the Department
or State to institute any proceeding, civil, criminal, regulatory or administrative, in any federal or
state court or agency with respect to anti-trust, monopoly or restraint of trade issues, "fitness to
serve the existence of effective competition or other activities of the parties to this proceeding.
Nor shall this Order limit, prevent, or in any manner affect the authority of the Department, or any
federal or state court or agency.

Should the fitness to serve of the Applicant be successfully challenged in any legal and/or
administrative proceeding, or should the Applicant or its owners, officers or employees be found
to have violated any statutory or regulatory provision, the Department hereby reserves its right to
amend, change and/or rescind such provisions of this Order, as in its judgment the public good
may demand.,

The Applicant is reminded that submittal of true and accurate Annual Utility Reports and
payments of all fees to the Department in accordance with timeframes established in Departmental
Regulations are required to maintain this Certificate.

Further, this Order grants approval to operate only to the extent consistent with the
application and supporting documents incorporated and requested herein by reference. Should
The Ambient Group Limited Liability Company D/B/A Ambient expand the scope of its solid
waste operations without providing the Department with the appropriate notice, the Applicant shall
be subject to penalties and fines pursuant to N.J.A.C. 7:26H-1.1 et seq.

DATED: } l 0 (D:)/ DEPARTMENT OF ENVIRONMENTAL PROTECTION

' Qe | i/

John Annasenz, Sﬂpelwsm
Bureau of Solid Waste Planning & Llcensmg
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Service List

SW3645

The Ambient Group Limited Liability Company D/B/A Ambient
2515 Glassboro Cross Keys Road

Williamstown, NJ 08094

Phone: 856-582-1765 x101

Cell: 856-371-0319

Fax: 856-582-2114

Member Contact: Sergio Cardoso, President/Owner/Registered Agent

NJDEP/Bureau of Planning & Licensing

Seth Hackman Bureau Chief

John Annasenz Utilities Supervisor
Roxanne Feasel A-901 Supervisor
Lisa Offredo Fees & Billing

NJDEP/Solid Waste Compliance & Enforcement/TOU
Bob Gomez Bureau Chief

NJ Department of Law & Public Safety, Division of Law (A-901)

David Apy Assistant Attorney General
John Renella Section Chief

Steven Hulse Administrator

Ruth Wells Administrative Assistant
Chloe Gogo Deputy Attorney General

New Jersey State Police
DSG D’Aiello A-901 Supervisor




CERTIFICATE OF PUBLIC CONVENIENCE AND NECESSITY DATA:

Solid Waste Number SW3645
The Ambient Group Limited Liability Company D/B/A Ambient

Mailing Address

2515 Glassboro Cross Keys Road

Williamstown, NJ 08094

Phone: 856-582-1765 x101

Cell: 856-371-0319

Fax: 856-582-2114

Member Contact: Sergio Cardoso, President/Owner/Registered Agent

Mail or FAX Any Changes To:

State of New Jersey

Dept. of Environmental Protection
Bureau of Planning & Licensing
401 East State Street, P.O. Box 420
Mail Code 401-02C

Trenton, New Jersey 08625

Telephone: 609-984-4250, Fax: 609-777-1951

FOR DECALS CALL (609) 292-7081

New Jersey State Law requires that all vehicles used in the collection or
transportation of solid waste must carry the current NJDEP registration
certification (cab card) in each solid waste vehicle. In accordance with N.J.A.C.
7:26-3.4(h) et seq., NJDEP is responsible for issuing solid waste registration
decals. Decals must be affixed to all solid waste units prior to transport of waste
to, from or within New Jersey or prior to the unit being placed into service or
before receiving waste.




Bond Number HARCO-FL1326

KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned The Ambient Group, LLC 2515 Glassboro Cross Keys Road
Williamstown, NJ 08094 , as PRINCIPAL, and Harco National Insurance Company PO
Box 10800 Raleigh, NC 27605, a corporation organized and existing under the laws
of the State of Illinois and authorized to do business in the State of New
Jersey, as SURETY are hereby held and firmly bound unto Camden Redevelopment
Agency 520 Market Street City Hall - Suite 1300 Camden, NJ 08101 hereinafter
called the "OWNER," in the penal sum of 10% of total amount bid not to exceed
$20,000.00

($20,000.00)
for the payment of which, well and truly to be made, we hereby jointly, and
severally bind ourselves, our heirs, executors, administrators, successors and
assigns.

Signed this 1l6th day of January, 2025

The condition of the above obligation is such that whereas the PRINCIPAL
has submitted to the Camden Redevelopment Agency

a certain bid, attached hereto, and hereby made a part hereof, to enter into a
Contract in writing for Elijah Perry Park Remediation of Triangle Area, NE Ferry
and Phillip Street (Block 544, Lot 1), Camden, New Jersey

NOW, THEREFORE,

(a) If said bid shall be rejected, or, in the alternate

(b) If said bid shall be accepted and the PRINCIPAL shall execute and
deliver a Contract in the Form of Contract required by
Specifications (properly completed in accordance with said
bid), and shall furnish a bond for his faithful performance of
said Contract, and for the payment of all persons performing
labor and furnishing materials in connection therewith, and shall
in all respects perform the agreement created by the acceptance
of said bid,

THEN, this obligation shall be void, otherwise the same shall remain in
force and effect; it being expressly understood and agreed that the liability
of the PRINCIPAL and the SURETY for any and all claims hereunder shall, in no
event, exceed the penal amount of this obligation as herein stated.

The SURETY, for value received, hereby stipulates and agrees that the
obligations of said SURETY and its bond shall be in no way impaired or
affected by an extension of the time within which the OWNER may accept such a
bid; and said SURETY does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the PRINCIPAL and the SURETY have hereunto set
their hands and seals, and such of them as are corporations have caused their
corporate seals to be hereto fixed and these presents to be signed by their
proper officers, the day and year first set forth above.

Principal: The égbient,ﬁroup, LLC

=z

/
Surety: HarcﬁiNational Insurance Company

k ‘//
By: 4}iwﬂ”“””

Kenneth!C. Turner, Attorney-in-fact f/
‘ Witness: / J
Witness to“-Surety, Ja

?;’

R

4



NEW JERSEY SURETY DISCLOSURE STATEMENT AND CERTIFICATE

pursuant to N.J.S.A. 2A:44-143
(for use when surety has a Certificate from the U.S. Department of the Treasury in accordance

with 31 U.S.C. s9305)

HARCO NATIONAL INSURANCE COMPANY surety on the attached bond hereby certifies the following:

(1) The surety meets the applicable capital and surplus requirement of R.S. 17:17-6 as of the surety's most
current annual filing with the New Jersey Department of Insurance.

(2) The capital and surplus, as determined in accordance with the applicable laws of this State, of the surety
participating in the issuance of the attached bond is in the following amounts as of the calendar year ended
December 31, 2023, which amounts have been certified by Johnson Lambert LLP, 4242 Six Forks Road, Suite 1500,
Raleigh, NC 27609, and are included in the Annual Statement on file with the New Jersey Department of Banking

and Insurance, 201 West State Street, Trenton, New Jersey.

HARCO NATIONAL INSURANCE COMPANY

POLICYHOLDERS' SURPLUS at December 31, 2023 855,478,672
DEDUCTIONS for investment in Subsidiary 107,907,656
POLICYHOLDERS' SURPLUS ALLOWED 747,571,016

(3) With respect to each surety participating in the issuance of the attached bond that has received from the United
States Department of the Treasury a certificate of authority pursuant to 31 U.S.C.s9305, the underwriting limitation
established therein on July 1, 2024 is as follows:

HARCO NATIONAL INSURANCE COMPANY 74,757,000 )
10% of total amount bid

(4) The amount of the bond to which this statement and certification is attached is $ naot to exceed $20 00000

(5) If, by virtue of one or more contracts of reinsurance, the amount of the bond indicated under item (4) above exceeds

the total underwriting limitation of all sureties on the bond as set forth in item (3) above, then for each such contract of
reinsurance:

(a) The name and address of the reinsurer under that contract if applicable, and the amount of
that reinsurer's participation in the contract is: N/A

(b) Each surety that is party to any such contract of reinsurance certifies that each reinsurer listed underitem
(5) (a) satisfies the credit for reinsurance requirement established under P.L. 1993, ¢.243 (c.17:51B-1 et seq.) and any
applicable regulations in effect as of the date on which the bond to which this statement and certification is attached

shall have been filed with the appropriate public agency.
CERTIFICATE

(to be completed by an authorized certifying Agent or Attorney-in-Fact for each surety on the bond)
Kenneth C. Turner , as Attorney-in-Fact for Harco National Insurance Company

an insurance company domiciled in the State of lllinois, DO HEREBY CERTIFY that, to the best
of my knowledge, the foregoing statements made by me are trge, and ACKNOWLEDGE that, if any of

those statements made by me are false, this bond is VOIDABLE:

kY
\ (Signature)
Kenneth C. Turner

(Printed Name)
Attorney-in-Fact

(Tle)

January 16, 2025
(Date)




HARCO NATIONAL INSURANCE COMPANY
1701 GOLF ROAD, SUITE 1-600, ROLLING MEADOWS, IL 60008

STATEMENT OF ASSETS, LIABILITIES, SURPLUS AND OTHER FUNDS

AT DECEMBER 31, 2023
ASSETS

Bonds (Amortized Value) ... .. ... i $128,504,641
Stocks (Preferred Stocks) ... oo i 5,530,123
Stocks (Common Stocks) ... vv v 928,601,943
Cash, Bank Deposits & Short-Term Investments. .. ... .. e e 36,972,198
OtherInvested Assets . .........covuvvnnn e e 0
Unpaid Premiums & Assumed Balances .. ... ..o . 161,876,881
Deferred Premiums, Agents Balances & Installments booked ... ... .. 12,594,152
Reinsurance Recoverable from Reinsurers . .. ... ... v oo 167,607,854
Reinsurance - Funds Held by or deposited with reinsured companies . . 10,183,247
Current Federal & Foreign Income Tax Recoverable & Interest .... . .. 0
Investment Income Dueand Accrued ... ... i 1,750,941
Receivables from Parent Subsidiaries & Affiliates . ... ...... .. ... 9,354,321
OhEr ASSEES v i ittt it et et e e e e e e 1,294,111

TOTALASSETS .. it iiei e cnas s s $1.464,270412

LIABILITIES, SURPLUS & OTHER FUNDS

e

Losses (Reported Losses Net as to Reinsurance Ceded and

Incurred But Not Reported LosSes) + .o oo vv e oo $208,245,433
Reinsurance payable on paid losses & loss adjustment expense . .. . . .. 9,146,173
Loss Adjustment EXpenses ... ...vvvnn s eronnncnerons 44,566,466
Commissions Payable, Contingent Commissions & Other Similar Charges 1,568,736
Other Expenses (Excluding Taxes, Licenses and Fees). . . ... . ....... 0
Taxes, Licenses & Fees (Excluding Federal Income Tax) .......... . 3,784,674
Current federal and foreign income taxes . ... vinino sy 496,806
Net Deferred Tax Liability .. ....... oo, 5w 9,048,374
Unearned Premitms ... v v v oo s mv s s ar o tine s cnss cons s 155,713,778
Advance Premilim . . . oo oo v i e e i 391,769
Ceded Reinsurance Premiums Payable ...... ... covvvnnin ot 95,106,803
Funds held by Company under reinsurance treaties . . .. ........ . 18,342,649
Amounts Withheld by Company for Account of Others .......... e 53,853,412
Payable to Parent Subsidiaries & Affiliates. .. ..............o 0. 3,771,943
Other Liabiliies . . o v oo v e e e i e i e s 4754724

TOTAL LIABILITIES . ...... ..o vvv e S
Common Capital Stock . . ... ....... . N $3,500,004
Gross Paid-in & Contributed Surplus .. ..... ... .o s 670,781,834
Unassigned Funds (Surplus) . ... ..o vves oo e e 181,196,834

Surplus as Regards Policyholders . ............... $855,478,672

TOTAL LIABILITIES, SURPLUS & OTHER FUNDS ...  $1464,270412

I, John Miruk, Treasurer of HARCO NATIONAL INSURANCE COMPANY, certify that the foregoing is a fair statement
of Assets, Liabilities, Surplus and Other Funds of this Company, at the close of business, December 31, 2023, as reflected
by its books and records and as reported in its statement on file with the Insurance Department of the State of Illinois.

IN TESTIMONY WHEREOF, I have set my hand and affixed the

seal of the Company, this 11th day of March, 2024. s,
HARCO NATIONAL INSURANCE COMPANY \\\\“ ”’I,I’
. T, N \\\\0 ““ummu,,,',o‘& ’[0
e, VNG SOROTig
N aie . - éfg E 5 :
o I8 \ o £ MyCompy . (%%
SIGNED AND SWORN to before me on this day of {‘{ ave {m L2024 . £ §J3nuary 1  Exp, 175
i V i A R
NOTARY PUBLIC’ STATE OF hib ; M {}; - f’ e "’"6\ "‘l"l'§|};‘\u\m‘“‘ é \\s
””I,OO U N‘(‘{ ‘;\\\\\‘
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State of New Jersey
Department of Banking and Insurance

CERTIFICATE OF AUTHORITY

Date: May 02, 2024

NAIC Company Code: 26433

THIS IS TO CERTIFY THAT THE HARCO NATIONAL INSURANCE COMPANY, HAVING COMPLIED WITH THE
LAWS OF THE STATE OF NEW JERSEY, AND ANY SUPPLEMENTS OR AMENDMENTS THERETO WITH
RESPECT TO THE TRANSACTION OF THE BUSINESS OF INSURANCE, IS LICENSED TO TRANSACT IN THIS
STATE UNTIL THE 1st DAY OF MAY, 2025, THE LINES OF INSURANCE SPECIFICALLY DESIGNATED BELOW:
01 - Fire and Allied Lines

10 - Aircraft Physical Damage

11 - Other Liability

12 - Boiler and Machinery

13 - Fidelity and Surety

15 - Burglary and Theft

16 - Glass

17 - Sprinkler Leakage and Water Damage

19 - Smoke or Smudge

02 - Earthquake :
20 - Physical Loss to Buildings

22 - Mechanical Breakdown/Power Failure

03 - Growing Crops

04 - Ocean Marine

05 - Inland Marine

06 - Workers Compensation and Employers Liability

07 - Automobile Liability Bodily Injury

08 - Automobile Liability Property Damage

09 - Automobile Physical Damage

JUSTIN ZIMMERMAN
ACTING COMMISSIONER
OF BANKING AND INSURANCE



COMPANY NAME: HARCO NATIONAL INSURANCE COMPANY NAIC COMPANY CODE: 26433
STATUTORY HOME ADDRESS:

1701 GOLF ROAD

SUITE 1-600

ROLLING MEADOWS, IL 60008

SPECIAL CONDITIONS:



POWER OF ATTORNEY Bond# HARCO-FL1326

HARCO NATIONAL INSURANCE COMPANY

INTERNATIONAL FIDELITY INSURANCE COMPANY
Member companies of IAT Insurance Group, Headquartered: 4200 Six Forks Rd, Suite 1400, Raleigh, NC 27609

KNOW ALL MEN BY THESE PRESENTS: That HARCO NATIONAL INSURANCE COMPANY, a corporation organized and existing under the laws of
the State of lllinois, and INTERNATIONAL FIDELITY INSURANCE COMPANY, a corporation organized and existing under the laws of the State of New

Jersey, and having their principal offices located respectively in the cities of Rolling Meadows, lllinois and Newark, New Jersey, do hereby constitute and
appoint

BRUCE M. ALLEN, KENNETH C. TURNER, GREGORY M. ALLEN

West Chester, PA

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of
indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract
or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said HARCO NATIONAL
INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY, as fully and amply, to all intents and purposes, as if the same had
been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of HARCO NATIONAL INSURANCE COMPANY
and INTERNATIONAL FIDELITY INSURANCE COMPANY and is granted under and by authority of the following resolution adopted by the Board of
Directors of INTERNATIONAL FIDELITY INSURANCE COMPANY at a meeting duly held on the 13th day of December, 2018  and by the Board of
Directors of HARCO NATIONAL INSURANCE COMPANY at a meeting held on the 13th day of December, 2018.

“RESOLVED, that (1) the Chief Executive Officer, President, Executive Vice President, Senior Vice President, Vice President, or Secretary of the
Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited
in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings,
recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation
may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute
waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed
by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written
obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the

Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same
force and effect as though manually affixed.”

IN WITNESS WHEREOF, HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL
FIDELITY INSURANCE COMPANY have each executed and attested these presents
onthis 31st dayof December, 2024

u\"“”””;

» b ‘“80’2‘;"“&

P eten, g,
STATE OF NEW JERSEY STATE OF ILLINOIS ;“o_s‘“gmt; e,
i R s g L%
County of Essex County of Cook T * “’:\., %
i2! SEAL 8
PSR L L LR
'L»;%;.;’:l' :!_ »{0}?‘,:‘&&7 3_
"'},f‘i 'n:v h\\‘k
Executive Vice President, Harco National Insurance Company gt
and International Fidelity insurance Company
On this 31st day of December, 2024 , before me came the individual who executed the preceding instrument, to me personally known, and,

being by me dufy sworn, said he is the therein described and authorized officer of HARCO NATIONAL INSURANCE COMPANY and
INTERNATIONAL FIDELITY INSURANCE COMPANY; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the
said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.

o‘w‘i‘\,\\/ c Q"»,,,) IN TESTIMONY WHEREOF, | have hereunto set my hand affixed my Official Seal, at the City of Newark,
‘\O?I* ‘u{-’e' New Jersey the day and year first above written.

%,

WU,
« te,,
.

o) PuBL\C Jo§ 0&% %
. ,OQ@

"w,fo,:"é{N bf’:\\o“ Cathy Cruz a Notary Public of New Jersey

My Commission Expires April 16, 2029
CERTIFICATION

I, the undersigned officer of HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY do hereby certify
that | have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set
forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the
whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, | have hereunto set my hand on this day, January 16, 2025

A00307 %&?

Irene Martins, Assistant Secretary




Bond Number HARCO-FL1326

Harco National Insurance Company

State of Illinois

CONSENT OF SURETY

Harco National Insurance Company, INSURANCE COMPANY, State of Illinois

duly qualified to transact business in the state of New Jersey
agrees that if
The Ambient Group, LLC

2515 Glassboro Cross Keys Road
Williamstown, NJ 08094

is the successful Bidder for Camden Redevelopment Agency - Elijah Perry
Park Remediation of Triangle Area, NE Ferry and Phillip Street (Block 544,

Lot 1), Camden, New Jersey

it as surety will provide the Bidder with all bonds as required

in the advertisement or in the specifications.

Signed, sealed and dated this 16th day of January, 2025.

/

Harco National Insurance Company

By |
Kenneth C. Turner, Attorney-in-fact




